SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 121 CONTRACT ID : IR-33285-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-01015 CLEARING AND GRUBBING LUMP LUMP
8 203-02000 EXCAVATION, COMMON 1,760.000 CYS
9 204-08553 DATA LOGGING SYSTEM 3.000 EACH
10 205-03371 SEDIMENT, REMOVE 25.000 CYs
11 205-06934 TEMPORARY MULCH 28.000 TON
12 205-06936 TEMPORARY SEDIMENT TRAP 37.000 TON
13 205-06937 TEMPORARY SILT FENCE 2,880.000 LEFT
14 205-09543 NO 2 STONE 50.000 TON
15 205-11585 TEMPORARY FILTER BERM 15.000 LEFT
16 205-11586 TEMPORARY FILTER STONE 3.000 TON
17 205-11591 TEMPORARY SEED MIXTURE 2,055.000 LBS
18 616-02320 GEOTEXTILES 154.000 SYS
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
20 621-02770 EROSION CONTROL BLANKET 61.000 SYS
21 621-04258 SEED MIXTURE 128.000 LBS
22 621-04258 SEED MIXTURE 508.000 LBS
23 621-06545 FERTILIZER 3.000 TON
24 621-06565 MULCHING MATERIAL 28.000 TON
25 621-08161 PERMANENT TURF REINFORCEMENT MAT 46.000 SYS
26 621-09508 INVASIVE SPECIES CONTROL LUMP LUMP
27 622-91786 SEEDLING 2,915.000 EACH
28 624-92647 HERBICIDE TREATMENT 14.000 ACRE
29 628-09401 FIELD OFFICE, A 6.000 MOS
30 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 6.000 MOS
33 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 40.000 LET
34 719-09505 TILE INTERCEPT TRENCH EXCAVATION AND LOCATION 200.000 LFT
35 802-04314 SIGN 13.000 EACH
36 804-06770 DELINEATOR POST 27.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 171 CONTRACT ID : R =29429-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-96133 PIPE, REMOVE 456.000 LET
13 203-02000 EXCAVATION, COMMON 6,991.000 cys
14 205-03371 SEDIMENT, REMOVE 305.000 CYS
15 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
16 205-06934 TEMPORARY MULCH 15.000 TON
17 205-06937 TEMPORARY SILT FENCE 1,822.000 LFT
18 205-09543 NO 2 STONE 50.000 TON
19 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 351.000 LFT
20 205-11591 TEMPORARY SEED MIXTURE 900.000 LBS
21 207-08264 SUBGRADE TREATMENT, TYPE IT 1,868.000 SYS
22 207-09934 SUBGRADE TREATMENT, TYPE IB 13,600.000 SYS
23 211-02050 B BORROW 3.000 cys
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 402.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,863.000 TON
26 303-01180 COMPACTED AGGREGATE, NO. 53 1,380.000 TON
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,035.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,715.000 TON
29  401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 1,467.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 7,950.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,635.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 7,600.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 7.540 TON
34 604-06070 SIDEWALK, CONCRETE 54.000 SYS
35 604-07901 CURB RAMP, CONCRETE, G 10.000 SYs
36 605-06140 CURB AND GUTTER, CONCRETE 928.000 LFT
37 610-07487 HMA FOR APPROACHES, TYPE B 647.000 TON
38 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
39 616-02320 GEOTEXTILES 709.000 SYS
40 616-06451 RIPRAP, UNIFORM 296.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-02770 EROSION CONTROL BLANKET 200.000 SYS
43 621-06545 FERTILIZER 1.600 TON
44 621-06554 SEED MIXTURE, U 600.000 LBS
45 621-06565 MULCHING MATERIAL 20.000 TON
46 621-06567 WATER 5.400 kGAL
47 621-06574 SODDING 1,818.000 SYS
48 628-09402 FIELD OFFICE, B 12.000 MOS
49 715-03476 SAFETY METAL END SECTION 4:1 DIA 24" 2.000 EACH
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CALL ORDER : 171 CONTRACT ID : R -29429-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD CONSTRUCTION
50 715-03584 SAFETY METAL END SECTION 4:1 DIA 18" 1.000 EACH
51 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 56.000 LET
52 715-05125 PIPE, TYPE 1 CIRCULAR 30 IN 56.000 LET
53 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 148.000 LET
54 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 535.000 LET
55 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 412.000 LET
56 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
57 715-09064 VIDEO INSPECTION FOR PIPE 1,095.000 LET
58 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
59 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
60 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
61 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
62 720-45030 INLET, E7 3.000 EACH
63 720-45035 INLET, F7 3.000 EACH
64 720-45410 MANHOLE, C4 1.000 EACH
65 720-98174 INLET, B15 2.000 EACH
66 720-98555 INLET, C15 3.000 EACH
67 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 140.000 LET
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07119 BARRICADE, III-B 204.000 LET
75 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 80.000 LET
76 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 47.500 SFT
77 802-97812 STREET NAME IDENTIFICATION SIGN 6.000 EACH
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,235.000 LET
79 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
80 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,920.000 LET
81 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 111.000 LET
82 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 155.000 LET
83 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 150.000 LET
84 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH

85 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER ;181 CONTRACT ID : R -30433-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 302-06464 SUBBASE FOR PCCP 2,729.000 cYs
11 303-01180 COMPACTED AGGREGATE, NO. 53 9,150.000 TON
12 304-07783 HMA PATCHING, TYPE D 549.000 TON
13 305-09888 RELIEF JOINT 384.000 LET
14 306-08036 MILLING, ASPHALT, 2 IN 354,682.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 13,008.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 271,479.000 LET
18 406-05520 ASPHALT FOR TACK COAT 91.000 TON
19 410-11846 QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA 25,952.000 TON
20 503-03489 RETROFITTED TIE BARS 1,883.000 EACH
21 503-05240 D-1 CONTRACTION JOINT 1,824.000 LET
22 506-06333 PCCP PATCHING, FULL DEPTH 9,747.000 SYs
23 507-07505 RETROFIT LOAD TRANSFER 180.000 EACH
24 606-07484 MILLED HMA CORRUGATIONS 180,345.000 LET
25 612-04315 MATERIAL FOR UNDERSEAL 28.000 TON
26 612-60410 DRILLED HOLE FOR UNDERSEAL 82.000 EACH
27 628-09402 FIELD OFFICE, B 14.000 MOS
28 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 14.000 MOS
29 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
30 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 42.000 MOS
33 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 81,898.000 LET
34 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 1,640.000 LET
35 718-06526 HMA FOR UNDERDRAINS 12,011.000 TON
36 718-06529 OUTLET PROTECTOR, 2 82.000 EACH
37 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 81,898.000 LET
38 718-11685 UNDERDRAIN CLEANOUT PORT 50.000 EACH
39 718-52610 AGGREGATE FOR UNDERDRAINS 7,370.000 cYs
40 718-99153 GEOTEXTILES FOR UNDERDRAIN 27,299.000 SYS
41 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
42 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
43 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN 58,000.000 LFT
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
46 801-06710 FLASHING ARROW SIGN 180.000 DAY
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
49 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 18,960.000 LET
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CALL ORDER ;181 CONTRACT ID : R -30433-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 80,180.000 LET
51 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,817.000 LET
52 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 346.000 LEFT
53 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
54 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 40.000 LET
55 808-11485 LINE, THERMOPLASTIC, DOTTED, WHITE, 5 IN. 335.000 LET
56 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 79,980.000 LFT
57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 956.000 EACH

58 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 956.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -32718-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-01015 CLEARING AND GRUBBING LUMP LUMP
8 603-06065 FENCE, CHAIN LINK, RESET 50.000 LEFT
9 616-05688 RIPRAP, CLASS 1 20.000 TON
10 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
11 621-03787 SEED MIXTURE, D 5.000 LBS
12 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
13 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 5.000 MOS
16 725-11038 LINER PIPE THERMOPLASTIC CIRCULAR 15.9-16.0 SFET 250.000 LFT
17 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 804-06771 DELINEATOR POST, FLEXIBLE 2.000 EACH
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CALL ORDER  : 211 CONTRACT ID : R -33635-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-74035 SIGN, REMOVE 10.000 EACH
12 202-94747 POST, REMOVE 12.000 EACH
13 203-02000 EXCAVATION, COMMON 3,691.000 cys
14 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
15 205-06937 TEMPORARY SILT FENCE 3,650.000 LFT
16 205-09543 NO 2 STONE 100.000 TON
17 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 120.000 LFT
18 207-08204 SUBGRADE TREATMENT, TYPE IT 3,710.000 SYS
19 207-09934 SUBGRADE TREATMENT, TYPE IB 8,482.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 199.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,720.000 TON
22 306-08043 MILLING, TRANSITION 3,266.000 SYS
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 888.000 TON
24 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 878.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 6,342.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,563.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 6,342.000 LFT
28 402-10083 HMA FOR TEMPORARY PAVEMENT, A 416.000 TON
29 406-05520 ASPHALT FOR TACK COAT 3.000 TON
30 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
31 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 187.500 LFT
32 601-02241 GUARDRAIL, REMOVE 901.000 LET
33 601-05585 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8 2.000 EACH
34 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
35 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
36 601-52540 GUARDRAIL TERMINAL SECTION, W BEAM 1.000 EACH
37 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 850.000 LFT
39 605-06120 CURB, CONCRETE 429.000 LFT
40 605-06255 CENTER CURB, D, CONCRETE 80.000 SYS
41 610-07487 HMA FOR APPROACHES, TYPE B 232.000 TON
42 610-09108 PCCP FOR APPROACHES, 9 IN 131.000 SYS
43 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
44 616-02320 GEOTEXTILES 76.000 SYS
45 616-05688 RIPRAP, CLASS 1 45.000 TON
46 616-06405 RIPRAP, REVETMENT 24.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
48 621-06545 FERTILIZER 0.200 TON
49 621-06557 SEED MIXTURE, T 121.000 LBS
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CALL ORDER : 211 CONTRACT ID : R -33635-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 621-06565 MULCHING MATERIAL 1.700 TON
51 621-06567 WATER 16.300 kGAL
52 621-06570 TOPSOIL 200.000 CYS
53 621-06575 SODDING, NURSERY 3,887.000 SYS
54 628-09402 FIELD OFFICE, B 9.000 MOS
55 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
56 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
58 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 9.000 MOS
59 702-03607 CORED HOLE IN CONCRETE 1.000 EACH
60 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 88.000 LET
61 715-05125 PIPE, TYPE 1 CIRCULAR 30 IN 113.000 LEFT
62 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 12.000 LEFT
63 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 109.250 LEFT
64 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 39.000 TON
65 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
66 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
67 715-46040 PIPE END SECTION, DIA 36 IN 2.000 EACH
68 715-98961 FORCE MAIN 325.000 LEFT
69 718-04986 CLEANOUT 1.000 EACH
70 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
71  720-45030 INLET, E7 1.000 EACH
72 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
73 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 20,000.000 LET
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07119 BARRICADE, III-B 32.000 LET
79 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 150.000 LFT
80 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 41.000 SET
81 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 30.000 SET
82 802-76055 SIGN POST, A 75.000 LET
83 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
84 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
85 805-01842 HANDHOLE, SIGNAL, TYPE 1 8.000 EACH
86 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
87 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 2.000 EACH
88 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 7.000 EACH
89 805-11759 GPS MAST MOUNT RADIO UNIT 1.000 EACH
90 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 6.000 EACH
91 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 4.000 EACH
92 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
93 805-78420 DISCONNECT HANGER 4.000 EACH
94 805-78445 SIGNAL SERVICE 1.000 EACH
95 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 24.000 LEFT
96 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,981.000 LEFT
97 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 179.000 LEFT

98 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,508.000 LEFT
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CALL ORDER : 211 CONTRACT ID : R -33635-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 4,530.000 LET
100 805-78785 SIGNAL DETECTOR HOUSING 15.000 EACH
101 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,535.000 LET
102 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
103 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 4.000 EACH
104 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,110.000 LET
105 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 190.000 LEFT
106 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,700.000 LET
107 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,600.000 LET
108 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 250.000 LFT
109 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH

110 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 5.000 EACH
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CALL ORDER : 221 CONTRACT ID : R -34179-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 4.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 104.000 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 73.000 cys
15 205-06937 TEMPORARY SILT FENCE 350.000 LFT
16 207-09935 SUBGRADE TREATMENT, TYPE IC 185.000 SYS
17 211-09268 STRUCTURAL BACKFILL, TYPE 5 281.000 CYS
18 304-07494 WIDENING WITH HMA, TYPE C 38.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 335.000 SYS
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 41.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 332.000 LFT
22 401-10259 JOINT ADHESIVE, INTERMEDIATE 248.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 332.000 LFT
24 406-05521 ASPHALT FOR TACK COAT 591.000 SYS
25 616-01763 RIPRAP, RELAID 33.000 SYS
26 616-02320 GEOTEXTILES 119.000 SYs
27 616-06405 RIPRAP, REVETMENT 33.000 TON
28 616-93019 RIPRAP, GROUTED, 18 IN 33.000 SYS
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-06559 MULCHED SEEDING, R 347.000 SYs
31 628-09402 FIELD OFFICE, B 6.000 MOS
32 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
33 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
34 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
37 715-05263 PIPE, TYPE 1 DEFORMED MIN AREA 29 SFT 102.000 LFT
38 715-07806 PIPE STEEL CASING 30.000 LFT
39 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 80.000 TON
40 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
41 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 801-07118 BARRICADE, III-A 48.000 LET
46 801-07119 BARRICADE, III-B 48.000 LET
47 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 222.000 LFT
48 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 222.000 LFT
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CALL ORDER : 231 CONTRACT ID : R =-34245-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 213.000 LFT
11 202-02279 CURB AND GUTTER, REMOVE 710.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 310.000 SYS
13 202-91385 INLET, REMOVE 2.000 EACH
14 203-02000 EXCAVATION, COMMON 240.000 CYS
15 205-06933 TEMPORARY INLET PROTECTION 12.000 EACH
16 205-06934 TEMPORARY MULCH 1.000 TON
17 205-06937 TEMPORARY SILT FENCE 350.000 LFT
18 205-11591 TEMPORARY SEED MIXTURE 15.000 LBS
19 207-09935 SUBGRADE TREATMENT, TYPE IC 436.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 2.000 CYS
21 304-07789 WIDENING WITH HMA, TYPE D 335.000 TON
22 306-08036 MILLING, ASPHALT, 2 IN 4,206.000 SYS
23 306-08039 MILLING, ASPHALT REMOVAL 55.000 SYS
24 401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 507.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 1,987.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 1,987.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 2.000 TON
28 604-06070 SIDEWALK, CONCRETE 264.000 SYS
29  604-07903 CURB RAMP, CONCRETE, K 78.000 SYS
30 604-07904 CURB RAMP, CONCRETE, L 9.000 SYs
31 605-06120 CURB, CONCRETE 204.000 LFT
32 605-06140 CURB AND GUTTER, CONCRETE 690.000 LFT
33 606-07484 MILLED HMA CORRUGATIONS 397.000 LFT
34 621-06574 SODDING 200.000 SYS
35 628-09402 FIELD OFFICE, B 5.000 MOS
36 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 20.000 LFT
37 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 4.000 LFT
38 718-52610 AGGREGATE FOR UNDERDRAINS 2.000 CYS
39 718-99153 GEOTEXTILES FOR UNDERDRAIN 22.000 SYS
40 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
41 720-98174 INLET, B15 2.000 EACH
42 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
44 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 90.000 LFT
46 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
47 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 801-07118 BARRICADE, III-A 64.000 LET
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CALL ORDER  : 231 CONTRACT ID : R -34245-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 801-07119 BARRICADE, III-B 48.000 LFT
51 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 148.000 LET
52 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 88.000 LET
53 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 4.000 EACH
54 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 31.000 EACH
55 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 2.000 SFT
56 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 132.000 SFT
57 808-03439 TRANSVERSE MARKING THERMOPLASTIC 222.000 LET
58 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 56.000 LET
59 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 401.000 LET
60 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,016.000 LET
61 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 96.000 LET
62 808-11650 LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. 94.000 LET
63 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12" 108.000 LET
64 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 865.000 LET
65 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,371.000 LET
66 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 230.000 LET
67 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 86.000 LFT
68 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 28.000 EACH
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH

70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 31.000 EACH
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CALL ORDER : 241 CONTRACT ID : R -34432-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-52710 SIDEWALK, CONCRETE, REMOVE 265.000 SYS
11 202-93741 GUARDRAIL END TREATMENT, REMOVE 2.000 EACH
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 15.000 TON
13 304-07490 HMA PATCHING, TYPE B 760.000 TON
14 306-08432 MILLING, APPROACH 3,270.000 SYS
15 306-08595 MILLING ASPHALT, 3 1/2 IN 34,150.000 SYs
16 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,960.000 TON
17 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 3,950.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 15,200.000 LFT
19 401-10259 JOINT ADHESIVE, INTERMEDIATE 15,200.000 LET
20 401-11785 LIQUID ASPHALT SEALANT 15,200.000 LET
21 406-05520 ASPHALT FOR TACK COAT 20.000 TON
22 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
23 601-09238 HAND DIG GUARDRAIL POST HOLES 8.000 EACH
24 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
25 604-06070 SIDEWALK, CONCRETE 110.000 SYS
26 604-07894 CURB RAMP, CONCRETE, A 28.000 SYS
27 604-07896 CURB RAMP, CONCRETE, B 32.800 SYs
28 604-07900 CURB RAMP, CONCRETE, F 14.300 SYS
29 604-07901 CURB RAMP, CONCRETE, G 49.000 SYS
30 604-07902 CURB RAMP, CONCRETE, H 31.500 SYS
31 606-07484 MILLED HMA CORRUGATIONS 7,640.000 LET
32 610-07487 HMA FOR APPROACHES, TYPE B 660.000 TON
33 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
34 621-06575 SODDING, NURSERY 51.000 SYS
35 628-09402 FIELD OFFICE, B 6.000 MOS
36  720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
37 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 5.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,360.000 LET
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,680.000 LET
41 801-06640 CONSTRUCTION SIGN, A 55.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,600.000 LFT
44 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
45 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,600.000 LET
46 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,610.000 LET
47 808-06716 LINE, REMOVE 36,860.000 LFT
48 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
49 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 32,660.000 LET



SCHEDULE OF PAY ITEMS PAGE 14

CALL ORDER : 241 CONTRACT ID : R -34432-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 16,240.000 LET
51 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 5,330.000 LET
52 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 180.000 LEFT
53 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 220.000 LEFT
54 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 19.000 EACH
55 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 2.000 EACH
56 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 420.000 LEFT
57 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 22.000 EACH

58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 280.000 EACH
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CALL ORDER : 251 CONTRACT ID : R -34474-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTALL NEW GUARDRAIL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 68.000 TON
8 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
9 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 500.000 LEFT
10 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING 87.500 LFT
11 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
12 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
13 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 261 CONTRACT ID : R -34666-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 166.000 LET
10 202-52710 SIDEWALK, CONCRETE, REMOVE 141.000 SYS
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 26.000 TON
12 304-07490 HMA PATCHING, TYPE B 256.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 10,764.000 SYS
14 306-08432 MILLING, APPROACH 732.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 1,184.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 6,525.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 6,525.000 LFT
19 402-07451 HMA WEDGE AND LEVEL, TYPE B 80.000 TON
20 406-05520 ASPHALT FOR TACK COAT 3.000 TON
21 503-03489 RETROFITTED TIE BARS 6.000 EACH
22 506-06333 PCCP PATCHING, FULL DEPTH 80.000 SYS
23 604-06070 SIDEWALK, CONCRETE 16.000 SYS
24 604-07894 CURB RAMP, CONCRETE, A 8.000 SYS
25 604-07897 CURB RAMP, CONCRETE, C 14.000 SYS
26  604-07900 CURB RAMP, CONCRETE, F 42.000 SYS
27 604-07901 CURB RAMP, CONCRETE, G 38.000 SYS
28 605-06120 CURB, CONCRETE 166.000 LET
29 610-07487 HMA FOR APPROACHES, TYPE B 81.000 TON
30 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
31 621-06574 SODDING 17.000 SYS
32 628-09402 FIELD OFFICE, B 4.000 MOS
33 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
34 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
35  720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 2.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 258.000 LET
38 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,258.000 LFT
39 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
42 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 250.000 LET
43 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,231.000 LFT
44 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 3,434.000 LFT
45 808-06716 LINE, REMOVE 1,000.000 LET
46 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 146.000 LFT
47 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 479.000 LFT
48 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 271 CONTRACT ID : R -34780-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 4,091.000 SYS
13 202-02273 CENTER CURB, CONCRETE, REMOVE 159.000 SYS
14 202-02279 CURB AND GUTTER, REMOVE 2,710.000 LFT
15 202-52710 SIDEWALK, CONCRETE, REMOVE 156.000 SYS
16 202-91385 INLET, REMOVE 2.000 EACH
17 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 1.000 EACH
18 203-02000 EXCAVATION, COMMON 2,007.000 cyYs
19 205-03371 SEDIMENT, REMOVE 6.000 CYS
20 205-06933 TEMPORARY INLET PROTECTION 25.000 EACH
21 205-06937 TEMPORARY SILT FENCE 690.000 LFT
22 205-09543 NO 2 STONE 200.000 TON
23 207-08204 SUBGRADE TREATMENT, TYPE IT 864.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 9,309.000 SYS
25 211-02050 B BORROW 150.000 cyYs
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 385.000 CYS
27 211-09266 STRUCTURAL BACKFILL, TYPE 3 17.000 CYS
28 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 6.000 CYS
29 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 400.000 TON
30 304-07489 HMA PATCHING, TYPE A 412.000 TON
31 306-08034 MILLING, ASPHALT, 1 1/2 IN 6,192.000 SYS
32 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,195.000 TON
33 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 114.000 TON
34 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 788.000 TON
35 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 2,243.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 5,150.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,400.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 5,150.000 LFT
39 401-11825 QC/QA-HMA, 5, 76, BASE, OG, 19.0 mm 164.000 TON
40 406-05520 ASPHALT FOR TACK COAT 6.700 TON
41 603-06065 FENCE, CHAIN LINK, RESET 348.000 LFT
42 604-06070 SIDEWALK, CONCRETE 1,057.000 SYS
43 604-07894 CURB RAMP, CONCRETE, A 10.300 SYS
44 604-07900 CURB RAMP, CONCRETE, F 102.400 SYS
45 604-07902 CURB RAMP, CONCRETE, H 25.200 SYS
46 605-06120 CURB, CONCRETE 21.000 LET
47 605-06120 CURB, CONCRETE 411.000 LFT
48 605-06140 CURB AND GUTTER, CONCRETE 1,229.000 LFT
49 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 703.000 LFT
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CALL ORDER : 271 CONTRACT ID : R -34780-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 605-06250 CENTER CURB, C, CONCRETE 236.000 SYS
51 605-97937 CURB AND GUTTER, ROLL CURB 46.000 LFT
52 610-07487 HMA FOR APPROACHES, TYPE B 48.000 TON
53 610-0844¢6 PCCP FOR APPROACHES, 6 IN 48.000 SYS
54 610-09108 PCCP FOR APPROACHES, 9 IN 816.000 SYS
55 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
56 621-06570 TOPSOIL 88.000 CYS
57 621-06575 SODDING, NURSERY 785.000 SYS
58 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 986.000 LEFT
59 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 19.000 LEFT
60 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 931.000 LET
61 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 72.000 LEFT
62 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 151.000 LEFT
63 715-09064 VIDEO INSPECTION FOR PIPE 1,148.000 LEFT
64 718-52610 AGGREGATE FOR UNDERDRAINS 80.000 CYs
65 718-99153 GEOTEXTILES FOR UNDERDRAIN 986.000 SYS
66 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
67 720-44296 INLET, CAP 9.000 EACH
68 720-45035 INLET, F7 2.000 EACH
69 720-45045 INLET, J10 7.000 EACH
70 720-45055 INLET, M10 2.000 EACH
71  720-45410 MANHOLE, C4 8.000 EACH
72 720-98174 INLET, B15 1.000 EACH
73  720-98555 INLET, C15 2.000 EACH
74 720-99416 CATCH BASIN, BL15 2.000 EACH
75 720-99417 CATCH BASIN, C15 9.000 EACH
76 732-11810 MODULAR BLOCK WALL 340.000 SFT
77 732-11811 MODULAR BLOCK WALL ERECTION 340.000 SET
78 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 11.000 EACH
79 801-01505 TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY) 8.000 EACH
80 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
81 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 11,830.000 LET
82 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,000.000 LET
83 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 34.000 EACH
85 801-06710 FLASHING ARROW SIGN 480.000 DAY
86 801-06775 MAINTAINING TRAFFIC LUMP LUMP
87 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
88 801-07119 BARRICADE, III-B 130.000 LET
89 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 210.000 LET
90 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 100.000 LET
91 801-94295 SIGNAL HEAD, RELOCATE 44.000 EACH
92 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 99.000 LEFT
93 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 72.500 SET
94 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 182.000 SET
95 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 50.000 SET
96 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
97 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 2.000 EACH

98 805-01842 HANDHOLE, SIGNAL, TYPE 1 14.000 EACH
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CALL ORDER : 271 CONTRACT ID : R -34780-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
99 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 10.000 EACH
100 805-02373 SIGNAL CABLE INTERCONNECT, FIBER OPTIC 1,210.000 LET
101 805-02445 CONTROLLER AND CABINET, Pl 1.000 EACH
102 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
103 805-11378 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
104 805-11379 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
105 805-11380 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
106 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 1.000 EACH
107 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 3.000 EACH
108 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 17.000 EACH
109 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 4.000 EACH
110 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 10.000 EACH
111 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
112 805-78420 DISCONNECT HANGER 3.000 EACH
113 805-78445 SIGNAL SERVICE 1.000 EACH
114 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 100.000 LET
115 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 13,035.000 LET
116 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,535.000 LET
117 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,475.000 LET
118 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 700.000 LET
119 805-78500 SIGNAL CABLE, CONTROL, COPPER, 11C/14GA 585.000 LET
120 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 7,250.000 LET
121 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
122 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,700.000 LET
123 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
124 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 2.000 EACH
125 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 9.000 EACH
126 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 2,920.000 LET
127 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 4.000 EACH
128 808-03439 TRANSVERSE MARKING THERMOPLASTIC 560.000 LET
129 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,140.000 LET
130 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,285.000 LET
131 808-06716 LINE, REMOVE 13,200.000 LET
132 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
133 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 125.000 LET
134 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 110.000 LET
135 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 45.000 LET
136 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,075.000 LET
137 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 405.000 LET
138 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 32.000 EACH
139 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 18.000 EACH

140 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 137.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -34783-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 417.000 SYS
12 202-02272 PAVED SIDE DITCH, REMOVE 125.000 LFT
13 203-02000 EXCAVATION, COMMON 7,253.000 cys
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 85.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
16 205-06937 TEMPORARY SILT FENCE 1,055.000 LFT
17 207-08264 SUBGRADE TREATMENT, TYPE IT 294.000 SYS
18 207-09935 SUBGRADE TREATMENT, TYPE IC 10,052.000 SYS
19 211-092064 STRUCTURAL BACKFILL, TYPE 1 79.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 369.000 TON
21 303-01180 COMPACTED AGGREGATE, NO. 53 695.000 TON
22 306-08033 MILLING, ASPHALT, 1 IN 4,628.000 SYS
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 674.000 SYS
24 306-08042 MILLING, SCARIFICATION 1,891.000 SYS
25 306-08043 MILLING, TRANSITION 495.000 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 267.000 TON
27 401-07323 QC/QA-HMA, 4, 64, SURFACE, 9.5 mm 339.000 TON
28  401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 891.000 TON
29  401-07393 QC/OA-HMA, 4, 64, INTERMEDIATE, 19.0 mm 1,115.000 TON
30 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 2,592.000 TON
31 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 366.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 11,084.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 11,084.000 LFT
34 406-05520 ASPHALT FOR TACK COAT 8.000 TON
35 603-06040 FENCE, FARM FIELD, 47 IN 1,878.000 LFT
36 603-06045 FENCE, CHAIN LINK, 48 IN 1,811.000 LET
37 606-07484 MILLED HMA CORRUGATIONS 1,200.000 LFT
38 607-06335 PAVED SIDE DITCH, A 195.000 LFT
39 610-07788 HMA FOR APPROACHES, TYPE D 30.000 TON
40 610-09108 PCCP FOR APPROACHES, 9 IN 294.000 SYS
41 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
42 615-01469 MONUMENT, SECTION CORNER, INSTALL 2.000 EACH
43 616-02320 GEOTEXTILES 27.000 SYS
44 616-06405 RIPRAP, REVETMENT 20.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
46 621-02770 EROSION CONTROL BLANKET 5,660.000 SYS
47 621-06545 FERTILIZER 1.000 TON
48 621-06554 SEED MIXTURE, U 375.000 LBS
49 621-06565 MULCHING MATERIAL 5.000 TON
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CALL ORDER  : 281 CONTRACT ID : R -34783-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TRAVEL LANES
50 621-06574 SODDING 378.000 SYS
51 628-09402 FIELD OFFICE, B 12.000 MOS
52 715-02628 SAFETY METAL END SECTION 6:1 DIA 15" 1.000 EACH
53 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 183.000 LFT
54 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 120.000 LET
55 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
56 720-45030 INLET, E7 1.000 EACH
57 720-45035 INLET, F7 1.000 EACH
58 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
60 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 18,419.000 LET
61 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 56.000 LET
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
64 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07119 BARRICADE, III-B 204.000 LET
67 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 106.000 LET
68 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 5.300 SFT
69 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 16.300 SFT
70 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 4.000 SFT
71 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 34.500 SFT
72  808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,720.000 LET
73 808-06716 LINE, REMOVE 6,700.000 LET
74 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,544.000 LET
75 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 130.000 LET
76 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 135.000 LET
77 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 55.000 LET
78 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 12.000 EACH

79 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 1,683.000 LFT
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CALL ORDER : 291 CONTRACT ID : R -34798-A

SECTION NO. 0001 ADDED LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 202-02279 CURB AND GUTTER, REMOVE 2,125.000 LFT
12 202-06541 REMOVE 5.000 EACH
13 202-52710 SIDEWALK, CONCRETE, REMOVE 1,034.000 SYS
14 202-91385 INLET, REMOVE 7.000 EACH
15 202-93615 CONCRETE, REMOVE 314.000 SYS
16 202-96133 PIPE, REMOVE 144.000 LET
17 203-02000 EXCAVATION, COMMON 1,990.000 cys
18 205-06933 TEMPORARY INLET PROTECTION 52.000 EACH
19 207-08204 SUBGRADE TREATMENT, TYPE IT 987.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 6,572.000 SYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,379.000 CYS
22 214-11796 GEOGRID, TYPE IB 2,628.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 987.000 TON
24 306-08595 MILLING ASPHALT, 3 1/2 IN 327.000 SYS
25  401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 44.000 TON
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 502.000 TON
27 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 102.000 TON
28 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 827.000 TON
29 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 1,946.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 4,157.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,157.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 4,157.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 4.000 TON
34 604-01268 HAND RAIL, ALUMINUM 84.000 LFT
35 604-06070 SIDEWALK, CONCRETE 962.000 SYS
36 604-07900 CURB RAMP, CONCRETE, F 74.000 SYS
37 604-07901 CURB RAMP, CONCRETE, G 21.000 SYS
38 605-06120 CURB, CONCRETE 924.000 LFT
39 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,587.000 LFT
40 610-08446 PCCP FOR APPROACHES, 6 IN 200.000 SYS
41 610-09108 PCCP FOR APPROACHES, 9 IN 651.000 SYS
42 615-06505 MONUMENT, B 4.000 EACH
43 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
44 618-03659 BUS SHELTER, RESET 2.000 EACH
45 621-06574 SODDING 298.000 SYS
46 621-06575 SODDING, NURSERY 269.000 SYS
47 628-09403 FIELD OFFICE, C 12.000 MOS
48 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
49 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
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CALL ORDER : 291 CONTRACT ID : R -34798-A

SECTION NO. 0001 ADDED LANES

50 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 24.000 MOS

51 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 200.000 LFT

52 715-02874 CURB STOP AND BOX 4.000 EACH
53 715-03053 METER PIT 4.000 EACH
54 715-04965 WATER SERVICE LINE 129.000 LFT

55 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 490.000 LFT

56 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 551.000 LET

57 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 491.000 LFT

58 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 246.000 LEFT

59 715-09064 VIDEO INSPECTION FOR PIPE 1,778.000 LFT

60 715-94530 ADJUST WATER VALVE TO GRADE 6.000 EACH
61 720-01888 ADJUST MONITORING WELL TO GRADE 2.000 EACH
62 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
63 720-45005 INLET, A2 6.000 EACH
64 720-45045 INLET, J10 7.000 EACH
65 720-45055 INLET, M10 6.000 EACH
66 720-45145 INLET, J10, MODIFIED 5.000 EACH
67 720-45155 INLET, M10, MODIFIED 14.000 EACH
68 720-45270 PIPE CATCH BASIN, 18 IN 4.000 EACH
69 720-45410 MANHOLE, C4 2.000 EACH
70 720-45510 MANHOLE, C4, MODIFIED 2.000 EACH
71 720-90349 MANHOLE, C8 2.000 EACH
72 720-95409 MANHOLE, J4, MODIFIED 2.000 EACH
73 720-97865 MANHOLE, C2, MODIFIED 2.000 EACH
74 720-98007 MANHOLE, J8, MODIFIED 6.000 EACH
75 720-98869 MANHOLE, L4, MODIFIED 1.000 EACH
76 801-02595 CONTROLLER, RESET TIMING 2.000 EACH
77 801-02617 TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS 2.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
79 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
80 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
81 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
82 801-06645 CONSTRUCTION SIGN, B 27.000 EACH
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07119 BARRICADE, III-B 132.000 LEFT

85 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
86 801-94295 SIGNAL HEAD, RELOCATE 9.000 EACH
87 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 151.000 LFT

88 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 12.000 EACH
89 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 77.000 SET

90 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 96.000 SET

91 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
92 805-01421 SERVICE POINT RISER AND WEATHERHEAD 1.000 EACH
93 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
94 805-01842 HANDHOLE, SIGNAL, TYPE 1 5.000 EACH
95 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 961.000 LFT

96 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
97 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
98 805-02596 CONDUIT RISER WITH WEATHERHEAD, STEEL 1.000 EACH
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CALL ORDER : 291 CONTRACT ID : R -34798-A

SECTION NO. 0001 ADDED LANES

99 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
100 805-02658 CABLE, COAXIAL 178.000 LFT
101 805-09089 RADIO, YAGI ANTENNA 1.000 EACH
102 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 4.000 EACH
103 805-09540 LOOP DETECTOR RACK 1.000 EACH
104 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 4.000 EACH
105 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 4.000 EACH
106 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 8.000 EACH
107 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
108 805-78445 SIGNAL SERVICE 1.000 EACH
109 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 200.000 LET
110 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,020.000 LET
111 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,158.000 LET
112 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,139.000 LET
113 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,948.000 LET
114 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
115 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,250.000 LET
116 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
117 805-99162 SIGNAL POLE, PEDESTAL, 11 FT 1.000 EACH
118 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,470.000 LET
119 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,291.000 LET
120 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 42.000 LET
121 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,710.000 LET
122 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 102.000 LET
123 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 421.000 LET
124 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
125 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH

126 808-75350 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER  : 301 CONTRACT ID : R -34990-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02245 TREE, 6 IN, REMOVE 1.000 EACH
9 201-02250 TREE, 10 IN, REMOVE 3.000 EACH
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-96133 PIPE, REMOVE 12.000 LET
12 202-99187 FENCE, FARM FIELD, REMOVE 200.000 LET
13 205-03371 SEDIMENT, REMOVE 72.000 CYs
14 205-06937 TEMPORARY SILT FENCE 600.000 LET
15 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 250.000 CYs
16 601-06035 GUARDRAIL, RESET 200.000 LET
17 603-06040 FENCE, FARM FIELD, 47 IN 200.000 LET
18 606-07484 MILLED HMA CORRUGATIONS 4,000.000 LET
19 616-02320 GEOTEXTILES 130.000 SYS
20 616-05689 RIPRAP, CLASS 2 100.000 TON
21 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
22 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,000.000 SYS
23 621-02770 EROSION CONTROL BLANKET 1,400.000 SYS
24 621-06559 MULCHED SEEDING, R 1,600.000 SYS
25 621-06626 MULCHED SEEDING, D 400.000 SYS
26 628-09402 FIELD OFFICE, B 12.000 MOS
27 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
28 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
29 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
30 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
31 702-90915 CONCRETE, CLASS A 30.000 CYS
32 703-06029 REINFORCING BARS, EPOXY COATED 2,290.000 1BS
33 709-51821 SURFACE SEAL LUMP LUMP
34 725-11042 LINER PIPE THERMOPLASTIC CIRCULAR 27.7-28.3 SFT 574.000 LET
35 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
37 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,180.000 LET
38 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,540.000 LET
39 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
40 801-06710 FLASHING ARROW SIGN 100.000 DAY
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
43 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 500.000 LET
44 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 320.000 LET
45 808-06716 LINE, REMOVE 1,920.000 LET
46 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,260.000 LET
47 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,260.000 LET
48 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 660.000 LET
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CALL ORDER : 311 CONTRACT ID : R -35195-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 6.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 6.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 77.000 SYS
14 202-02279 CURB AND GUTTER, REMOVE 141.000 LFT
15 202-02637 PIPE, ABANDON AND GROUT FILL 1,415.000 LFT
16 202-74045 SIGN AND SUPPORTS, CHAN POSTS, REMOVE 7.000 EACH
17 202-91385 INLET, REMOVE 1.000 EACH
18 202-96133 PIPE, REMOVE 162.000 LFT
19 202-99187 FENCE, FARM FIELD, REMOVE 475.000 LFT
20 203-02000 EXCAVATION, COMMON 11,295.000 cys
21 203-02070 BORROW 9,920.000 cys
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.000 TON
23 205-06933 TEMPORARY INLET PROTECTION 37.000 EACH
24 205-06934 TEMPORARY MULCH 8.400 TON
25 205-06937 TEMPORARY SILT FENCE 2,496.000 LFT
26 205-09543 NO 2 STONE 200.000 TON
27 205-11586 TEMPORARY FILTER STONE 0.500 TON
28 205-11587 TEMPORARY GEOTEXTILE 498.000 SYS
29 205-11591 TEMPORARY SEED MIXTURE 504.000 LBS
30 206-98327 SHEET PILING, STEEL, S=30.2 10,813.000 SEFT
31 207-08204 SUBGRADE TREATMENT, TYPE IT 844.000 SYS
32 207-09934 SUBGRADE TREATMENT, TYPE IB 11,461.000 SYS
33 207-09935 SUBGRADE TREATMENT, TYPE IC 882.000 SYS
34 211-02050 B BORROW 1,730.000 cys
35 211-092064 STRUCTURAL BACKFILL, TYPE 1 2,696.000 CYS
36 213-09270 FLOWABLE BACKFILL, REMOVABRLE 17.000 CYS
37 215-07043 CHEMICAL MODIFICATION, SOILS 11,461.000 SYS
38 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,349.000 TON
39 303-07449 COMPACTED AGGREGATE, NO. 73 223.000 TON
40 304-07493 WIDENING WITH HMA, TYPE B 3.000 TON
41 306-08034 MILLING, ASPHALT, 1 1/2 IN 392.000 SYS
42 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 778.000 TON
43 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,736.000 TON
44 401-10258 JOINT ADHESIVE, SURFACE 6,365.000 LFT
45 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,365.000 LFT
46 401-11785 LIQUID ASPHALT SEALANT 6,365.000 LFT
47 406-05520 ASPHALT FOR TACK COAT 2.800 TON
48 601-05999 CURVED TERMINAL END 1.000 EACH
49 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
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CALL ORDER ¢ 311 CONTRACT ID : R -35195-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 393.750 LFT
51 603-03829 FENCE, 265.000 LFT
52 604-06070 SIDEWALK, CONCRETE 1,067.000 SYS
53 604-07901 CURB RAMP, CONCRETE, G 11.000 SYS
54 605-06145 CURB AND GUTTER, B, CONCRETE 451.000 LET
55 605-06150 CURB AND GUTTER, C, CONCRETE 3,927.000 LFT
56 605-97937 CURB AND GUTTER, ROLL CURB 187.000 LFT
57 610-07487 HMA FOR APPROACHES, TYPE B 80.000 TON
58 610-08446 PCCP FOR APPROACHES, 6 IN 731.000 SYS
59 610-09108 PCCP FOR APPROACHES, 9 IN 62.000 SYS
60 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
61 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
62 615-06505 MONUMENT, B 11.000 EACH
63 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
64 616-02320 GEOTEXTILES 34.000 SYS
65 616-05688 RIPRAP, CLASS 1 19.000 TON
66 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
67 621-02770 EROSION CONTROL BLANKET 687.000 SYS
68 621-03787 SEED MIXTURE, D 1.000 LBS
69 621-06545 FERTILIZER 0.800 TON
70 621-06554 SEED MIXTURE, U 25.000 LBS
71 621-06567 WATER 33.000 kGAL
72  621-06570 TOPSOIL 95.000 CYs
73  621-06574 SODDING 344.000 SYS
74 621-06575 SODDING, NURSERY 8,116.000 SYS
75 628-09402 FIELD OFFICE, B 15.000 MOS
76 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
77 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
78 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
79 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 15.000 MOS
80 715-01898 WATER MAIN, DUCTILE IRON, 10 IN 20.000 LFT
81 715-02433 VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN 5.000 EACH
82 715-04947 TAPPING TEE 3.000 EACH
83 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,403.000 LFT
84 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 81.000 LFT
85 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 173.000 LET
86 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 909.000 LET
87 715-09064 VIDEO INSPECTION FOR PIPE 2,566.000 LEFT
88 715-11360 INSERTION VALVE, 12 IN. 1.000 EACH
89 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
90 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
91 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
92 715-90578 VALVE WITH BOX, RESTRAINED GATE, 1.000 EACH
93 715-96670 WATER MAIN, DUCTILE IRON, 12 IN 1,578.000 LEFT
94 715-97873 WATER SERVICE LINE, 1 IN 73.000 EACH
95 720-01092 MANHOLE, J15, MODIFIED 4.000 EACH
96 720-45030 INLET, E7 1.000 EACH
97 720-45035 INLET, F7 2.000 EACH
98 720-45075 INLET, R13 1.000 EACH
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CALL ORDER  : 311 CONTRACT ID : R -35195-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 720-45260 PIPE CATCH BASIN, 12 IN 1.000 EACH
100 720-45410 MANHOLE, C4 6.000 EACH
101 720-96999 FIRE HYDRANT ASSEMBLY 3.000 EACH
102 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 3.000 EACH
103 720-98174 INLET, B15 13.000 EACH
104 720-98555 INLET, C15 6.000 EACH
105 720-99416 CATCH BASIN, B15 1.000 EACH
106 720-99417 CATCH BASIN, C15 11.000 EACH
107 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
108 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
109 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
110 801-06775 MAINTAINING TRAFFIC LUMP LUMP
111 801-07118 BARRICADE, III-A 72.000 LFT
112 801-07119 BARRICADE, III-B 72.000 LFT
113 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 166.500 LET
114 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
115 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 90.250 SFT
116 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9.000 SFT
117 808-03114 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT 1.000 EACH
118 808-03439 TRANSVERSE MARKING THERMOPLASTIC 162.000 LET
119 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,161.000 LET
120 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 684.000 LET
121 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,080.000 LET
122 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 185.000 LET
123 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 20.000 LET
124 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 143.000 LET
125 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH
126 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH
127 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
128 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 109.000 EACH

129 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 883.000 LFT
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CALL ORDER . 331 CONTRACT ID : R -35584-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 2,603.000 SYS
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-96133 PIPE, REMOVE 245.000 LFT
16 203-02000 EXCAVATION, COMMON 26,455.000 cys
17 203-51223 EXCAVATION, WATERWAY 2,216.200 cys
18 204-08415 STAKE, SETTLEMENT 8.000 EACH
19 205-03371 SEDIMENT, REMOVE 900.000 CYS
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 600.000 TON
21 205-06933 TEMPORARY INLET PROTECTION 25.000 EACH
22 205-06934 TEMPORARY MULCH 62.000 TON
23 205-06936 TEMPORARY SEDIMENT TRAP 1,046.000 TON
24 205-06937 TEMPORARY SILT FENCE 2,290.000 LFT
25 205-08594 FILTER SOCK 1,640.000 LET
26 205-09387 TEMPORARY TURBIDITY CURTAIN 200.000 LFT
27 205-09543 NO 2 STONE 7,351.000 TON
28 205-11582 DIVERSION INTERCEPTOR TYPE C 4,800.000 LFT
29 205-11586 TEMPORARY FILTER STONE 113.200 TON
30 205-11587 TEMPORARY GEOTEXTILE 4,920.000 SYS
31 205-11591 TEMPORARY SEED MIXTURE 3,720.000 LBS
32 205-11626 PUMP AROUND 7.000 EACH
33 207-08264 SUBGRADE TREATMENT, TYPE IT 6,254.000 SYS
34 207-09934 SUBGRADE TREATMENT, TYPE IB 53,853.000 SYS
35 211-02050 B BORROW 5,720.000 cys
36 211-06467 AGGREGATE FOR END BENT BACKFILL 83.900 CYS
37 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,450.000 CYS
38 211-09268 STRUCTURAL BACKFILL, TYPE 5 840.000 CYS
39 214-07202 GEOGRID, TYPE IA 10,871.000 SYS
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 12,602.000 TON
41 302-07455 DENSE GRADED SUBBASE 4,259.400 cYs
42 303-01180 COMPACTED AGGREGATE, NO. 53 2,427.000 TON
43 304-07490 HMA PATCHING, TYPE B 7.000 TON
44 304-07493 WIDENING WITH HMA, TYPE B 594.000 TON
45 306-08034 MILLING, ASPHALT, 1 1/2 IN 423.000 SYS
46 306-08036 MILLING, ASPHALT, 2 IN 8,310.000 SYS
47 306-08043 MILLING, TRANSITION 113.000 SYS
48 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,836.000 TON
49  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 3,950.000 TON
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CALL ORDER . 331 CONTRACT ID : R -35584-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 401-10258 JOINT ADHESIVE, SURFACE 280.000 LFT
51 401-11785 LIQUID ASPHALT SEALANT 280.000 LFT
52  406-05520 ASPHALT FOR TACK COAT 9.000 TON
53 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
54 501-06727 CORING, PCCP LUMP LUMP
55 501-06727 CORING, PCCP LUMP LUMP
56 501-06914 QC/QA PCCP 10,545.000 SYS
57 501-11930 QC/QA-PCCP, 7 IN 24,123.000 SYS
58 503-05240 D-1 CONTRACTION JOINT 14,404.000 LFT
59 503-05310 TERMINAL JOINT 52.000 LFT
60 601-06374 GUARDRAIL TRANSITION, TGS-1 8.000 EACH
61 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
62 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 277.000 LFT
63 604-06070 SIDEWALK, CONCRETE 3.000 SYs
64 604-44251 STEPS, CONCRETE 1.000 CYS
65 605-02278 CURB, REMOVE 17.000 LET
66 605-06120 CURB, CONCRETE 24.000 LET
67 606-07484 MILLED HMA CORRUGATIONS 561.000 LFT
68 606-11064 MILLED PCCP CORRUGATIONS 23,168.000 LFT
69 607-06175 GUTTER, CONCRETE, A 3,092.000 LET
70 608-05741 WICK DRAIN 71,120.000 LET
71 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 261.600 SYS
72 610-07487 HMA FOR APPROACHES, TYPE B 1,021.000 TON
73 610-08446 PCCP FOR APPROACHES, 6 IN 203.000 SYS
74  610-09108 PCCP FOR APPROACHES, 9 IN 1,401.000 SYS
75 611-06497 MAILBOX ASSEMBLY, SINGLE 14.000 EACH
76 615-06490 RIGHT OF WAY MARKER 18.000 EACH
77  615-06530 BENCH MARK POST 2.000 EACH
78  616-02320 GEOTEXTILES 3,356.700 SYS
79 616-05688 RIPRAP, CLASS 1 800.000 TON
80 616-05689 RIPRAP, CLASS 2 67.000 TON
81 616-06405 RIPRAP, REVETMENT 1,103.000 TON
82 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
83 621-02770 EROSION CONTROL BLANKET 277.000 SYS
84 621-06545 FERTILIZER 5.000 TON
85 621-06553 SEED MIXTURE, R 2,108.000 LBS
86 621-06565 MULCHING MATERIAL 55.000 TON
87 621-06567 WATER 34.000 KGAL
88 621-06574 SODDING 8,481.000 SYS
89 628-09402 FIELD OFFICE, B 21.000 MOS
90 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 21.000 MOS
91 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
92 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
93 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
94 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 42.000 MOS
95 701-09558 TEST PILE, INDICATOR, PRODUCTION 124.000 LFT
96 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
97 701-09683 PILE SHOE, HP 12 X 74 12.000 EACH

98 701-95780 PILE, STEEL H, HP 12 IN X 74 520.000 LFT



SCHEDULE OF PAY ITEMS PAGE 31

CALL ORDER : 331 CONTRACT ID : R -35584-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 702-92857 CONCRETE, C, SUBSTRUCTURE 44.800 CYs
100 703-06029 REINFORCING BARS, EPOXY COATED 66,302.000 LBS
101 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 96.000 EACH
102 704-51002 CONCRETE, C, SUPERSTRUCTURE 172.000 CYS
103 706-06344 RAILING, STEEL TS-1 188.000 LFT
104 707-08158 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN 480.000 LFT
105 709-51821 SURFACE SEAL LUMP LUMP
106 714-11096 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 96.000 LFT
107 714-11193 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 65.000 LEFT
108 714-11445 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 46.000 LEFT
109 715-04555 PIPE END SECTION, MIN AREA 5.1 SFT 2.000 EACH
110 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 627.000 LEFT
111 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 50.000 LEFT
112 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 74.000 LEFT
113 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 136.000 LEFT
114 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,133.000 LET
115 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,024.000 LET
116 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 182.000 LEFT
117 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 111.000 LEFT
118 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 335.000 LET
119 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 923.000 LEFT
120 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 159.000 LEFT
121  715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 50.000 LEFT
122 715-05248 PIPE, TYPE 1 DEFORMED MIN AREA 16.6 SFT 88.000 LET
123 715-05407 PIPE, END BENT DRAIN, 6 IN 134.000 LET
124 715-05597 PIPE EXTENSION, CIRCULAR 24 IN 18.000 LFT
125 715-07303 CONCRETE ANCHOR MIN AREA 16.7 SFT 2.000 EACH
126 715-07536 CONCRETE ANCHOR MIN AREA 12.9 SFT 6.000 EACH
127 715-08171 PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SFT 78.000 LET
128 715-08447 PIPE, TYPE 1, DEFORMED, MIN AREA 5.1 SFT 68.000 LEFT
129 715-09064 VIDEO INSPECTION FOR PIPE 3,329.000 LFT
130 715-11528 PIPE, TYPE 3, DEFORMED, MIN. AREA 12.9 SFT. 160.000 LET
131 715-46000 PIPE END SECTION, DIA 12" 3.000 EACH
132 715-46005 PIPE END SECTION, DIA 15" 37.000 EACH
133 715-46010 PIPE END SECTION, DIA 18" 11.000 EACH
134 715-46020 PIPE END SECTION, DIA 24" 6.000 EACH
135 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
136 718-52610 AGGREGATE FOR UNDERDRAINS 620.000 CYSs
137 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,695.000 SYS
138 719-05438 PIPE, DRAIN TILE TERMINAL SECTION, 4 IN 50.000 LET
139 719-05439 PIPE, DRAIN TILE TERMINAL SECTION, 6 IN 50.000 LEFT
140 719-05440 PIPE, DRAIN TILE TERMINAL SECTION, 8 IN 50.000 LEFT
141 720-45030 INLET, E7 5.000 EACH
142 720-45035 INLET, F7 6.000 EACH
143 720-45040 INLET, G7 2.000 EACH
144 720-45075 INLET, R13 13.000 EACH
145 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
146 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH

147 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
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CALL ORDER  : 331 CONTRACT ID : R -35584-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
148 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
149 801-06775 MAINTAINING TRAFFIC LUMP LUMP
150 801-07119 BARRICADE, III-B 104.000 LET
151 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 613.000 LET
152 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 104.000 LFT
153 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 23.000 EACH
154 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
155 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 241.000 SFT
156 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 24.000 SFT
157 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,217.000 LET
158 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 23,173.000 LET
159 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 19,114.000 LET
160 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 1,750.000 LFT
161 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 156.000 LET
162 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,236.000 LET

163 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 239.000 LFT



SCHEDULE OF PAY ITEMS PAGE 33

CALL ORDER : 341 CONTRACT ID : R -35722-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 205-08594 FILTER SOCK 120.000 LET
9 616-02320 GEOTEXTILES 384.000 SYS
10 616-05688 RIPRAP, CLASS 1 66.000 TON
11 616-05689 RIPRAP, CLASS 2 229.000 TON
12 616-11954 RIPRAP, GROUTED, 30 IN 134.000 SYS
13 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
14 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
15 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
16 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
17 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
18 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 4.000 MOS
19 715-07107 PIPE END SECTION, MIN AREA 11.6 SFT 1.000 EACH
20 725-08293 PIPE LINER, CURED-IN-PLACE, 36 IN 416.000 LEFT
21 725-0829¢6 PIPE LINER, CURED-IN-PLACE, 48 IN 228.000 LEFT
22 725-10245 PERPETUATION, EXISTING PIPE 5.000 EACH
23 725-11300 PIPE LINER, CURED-IN-PLACE, 8.9 SFT 1,046.000 LEFT
24 725-11861 PIPE LINER, CURED-IN-PLACE, 11.4 SFT 630.000 LET
25 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
27 801-06710 FLASHING ARROW SIGN 90.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 351 CONTRACT ID : R -35728-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01261 TESTING FOR ASBESTOS 1.000 EACH
11 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
12 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 1.000 EACH
13 202-07553 REGULATED MATERIALS, REMOVE, Y 50.000 cys
14 202-07554 REGULATED MATERIALS, TRANSPORT, Y 50.000 cvYs
15 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 50.000 cys
16 202-96133 PIPE, REMOVE 68.000 LFT
17 202-99187 FENCE, FARM FIELD, REMOVE 997.000 LET
18 203-02000 EXCAVATION, COMMON 2,890.000 cvYs
19 203-02070 BORROW 6,650.000 cys
20 205-03371 SEDIMENT, REMOVE 13.000 cyYs
21 205-06933 TEMPORARY INLET PROTECTION 36.000 EACH
22 205-06934 TEMPORARY MULCH 3.600 TON
23 205-06937 TEMPORARY SILT FENCE 1,463.000 LFT
24 205-09543 NO 2 STONE 1,400.000 TON
25 205-11591 TEMPORARY SEED MIXTURE 534.000 LBS
26 207-08264 SUBGRADE TREATMENT, TYPE II 603.000 SYS
27 207-08266 SUBGRADE TREATMENT, TYPE III 930.000 SYS
28 207-09934 SUBGRADE TREATMENT, TYPE IB 11,329.000 SYS
29 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,786.000 cYs
30 215-07043 CHEMICAL MODIFICATION, SOILS 2,266.000 SYS
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,951.000 TON
32 304-07494 WIDENING WITH HMA, TYPE C 57.000 TON
33 306-08034 MILLING, ASPHALT, 1 1/2 IN 447.000 SYS
34 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 778.000 TON
35 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,219.000 TON
36 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,463.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 3,216.000 LET
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,016.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 3,216.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 5.000 TON
41 502-11564 PCCP, 7 IN 302.000 SYS
42 604-05528 HMA FOR SIDEWALK 168.000 TON
43 604-07897 CURB RAMP, CONCRETE, C 43.000 SYS
44 604-07904 CURB RAMP, CONCRETE, L 101.000 SYS
45 605-06090 CURB, INTEGRAL, CONCRETE 315.000 LET
46 605-06125 CURB, CONCRETE, MODIFIED 1,663.000 LET
47 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,477.000 LFT
48 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 377.000 LFT
49 610-07487 HMA FOR APPROACHES, TYPE B 95.000 TON
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CALL ORDER : 351 CONTRACT ID : R -35728-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 610-08446 PCCP FOR APPROACHES, 6 IN 237.000 SYS
51 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
52 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
53 615-06490 RIGHT OF WAY MARKER 19.000 EACH
54 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
56 621-06545 FERTILIZER 0.300 TON
57 621-06554 SEED MIXTURE, U 115.000 LBS
58 621-06565 MULCHING MATERIAL 1.400 TON
59 621-06567 WATER 21.400 kGAL
60 621-06575 SODDING, NURSERY 5,333.000 SYS
61 628-09402 FIELD OFFICE, B 17.000 MOS
62 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,328.000 LEFT
63 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,682.000 LEFT
64 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 581.000 LEFT
65 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 335.000 LET
66 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 235.000 LEFT
67 715-09064 VIDEO INSPECTION FOR PIPE 2,833.000 LEFT
68 715-09475 STORMWATER QUALITY STRUCTURE 1.000 EACH
69 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
70 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
71 718-52610 AGGREGATE FOR UNDERDRAINS 299.000 CYs
72 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,028.000 SYS
73  720-45045 INLET, J10 14.000 EACH
74 720-45055 INLET, M10 5.000 EACH
75 720-45235 CATCH BASIN, E7 2.000 EACH
76 720-45250 CATCH BASIN, K10 1.000 EACH
77 720-45410 MANHOLE, C4 13.000 EACH
78 720-94612 MANHOLE, K4 1.000 EACH
79 720-95422 MANHOLE, J4 3.000 EACH
80 720-98687 CATCH BASIN, MI10 9.000 EACH
81 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
85 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
86 801-06775 MAINTAINING TRAFFIC LUMP LUMP
87 801-07119 BARRICADE, III-B 216.000 LET
88 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 647.000 LET
89 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 68.000 LEFT
90 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 10.000 EACH
91 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 115.000 SET
92 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 197.000 SET
93 805-95568 CONDUIT, PVC, 4" 504.000 LEFT
94 807-02191 HANDHOLE, LIGHTING 6.000 EACH
95 807-02194 SERVICE POINT, II, MODIFIED 1.000 EACH
96 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 11.000 EACH
97 807-04654 LIGHT POLE 11.000 EACH

98 807-04866 LUMINAIRE 11.000 EACH
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CALL ORDER  : 351 CONTRACT ID : R -35728-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 234.000 LET
100 807-09637 WIRE, NO 6 COPPER IN PLASTIC DUCT, 4 1/C 234.000 LET
101 807-09638 WIRE, NO 6 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,126.000 LFT
102 807-86910 CONNECTOR KIT, UNFUSED 11.000 EACH
103 807-86915 CONNECTOR KIT, FUSED 11.000 EACH
104 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 32.000 EACH
105 807-86935 INSULATION LINK, WATERPROOFED 50.000 EACH
106 807-87556 WIRE, TW/THW, NO 10 COPPER STRANDED 418.000 LET
107 808-03439 TRANSVERSE MARKING THERMOPLASTIC 416.000 LET
108 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN 588.000 LET
109 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,657.000 LET
110 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 4,373.000 LET
111 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 90.000 LET
112 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 99.000 LET
113 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 21.000 LET
114 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 12.000 EACH

115 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 39.000 EACH
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CALL ORDER : 361 CONTRACT ID : R -35814-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 286.000 SYS
10 202-02278 CURB, CONCRETE, REMOVE 1,508.000 LEFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 642.000 SYS
12 203-02000 EXCAVATION, COMMON 384.000 CYS
13 205-03371 SEDIMENT, REMOVE 2.000 CYs
14 205-06933 TEMPORARY INLET PROTECTION 20.000 EACH
15 205-06934 TEMPORARY MULCH 1.000 TON
16 205-06937 TEMPORARY SILT FENCE 1,562.000 LEFT
17 205-09543 NO 2 STONE 100.000 TON
18 205-11591 TEMPORARY SEED MIXTURE 45.000 LBS
19 207-08264 SUBGRADE TREATMENT, TYPE II 307.000 SYS
20 211-09265 STRUCTURAL BACKFILL, TYPE 2 96.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5.000 TON
22 604-06070 SIDEWALK, CONCRETE 642.000 SYS
23 604-07894 CURB RAMP, CONCRETE, A 16.000 SYS
24 604-07897 CURB RAMP, CONCRETE, C 18.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 18.000 SYS
26 604-07902 CURB RAMP, CONCRETE, H 27.000 SYS
27 604-07903 CURB RAMP, CONCRETE, K 164.000 SYS
28 604-07904 CURB RAMP, CONCRETE, L 6.000 SYS
29 605-06120 CURB, CONCRETE 913.000 LET
30 605-06125 CURB, CONCRETE, MODIFIED 666.000 LFT
31 610-08446 PCCP FOR APPROACHES, 6 IN 200.000 SYS
32 610-09108 PCCP FOR APPROACHES, 9 IN 110.000 SYS
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
34 621-06545 FERTILIZER 1.000 TON
35 621-06560 MULCHED SEEDING, U 968.000 SYS
36 621-06567 WATER 2.000 kGAL
37 621-06570 TOPSOIL 499.000 CYS
38 621-06575 SODDING, NURSERY 437.000 SYS
39 628-09402 FIELD OFFICE, B 7.000 MOS
40 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
41 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
42  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
43 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 14.000 MOS
44 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 150.000 LET
45 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 34.000 LEFT
46 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 8.000 LEFT
47 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 26.000 TON
48 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
49 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 3.000 EACH
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CALL ORDER : 361 CONTRACT ID : R -35814-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 720-45010 INLET, A3 1.000 EACH
51 720-45042 INLET, HAS 1.000 EACH
52 720-92566 INLET, E, MODIFIED 2.000 EACH
53 720-98174 INLET, B15 3.000 EACH
54 801-03290 CONSTRUCTION SIGN, C 13.000 EACH
55 801-03291 CONSTRUCTION SIGN, D 9.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-07118 BARRICADE, III-A 96.000 LET
61 801-07119 BARRICADE, III-B 96.000 LET
62 802-03896 BOLLARD 11.000 EACH
63 802-04089 SIGN, SHEET, REMOVE 6.000 EACH
64 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 332.000 LET
65 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 24.000 EACH
66 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
67 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 72.000 SFT
68 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 12.000 SFT
69 802-11573 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.080" 74.000 SET
70 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 232.000 LET
71 808-06368 TRANSVERSE MARKING, REMOVE 1,080.000 LFT
72 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 600.000 LFT
73 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 370.000 LET
74 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 90.000 LET

75 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 526.000 LFT
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CALL ORDER : 371 CONTRACT ID : R -35905-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 205-06933 TEMPORARY INLET PROTECTION 16.000 EACH
10 207-08264 SUBGRADE TREATMENT, TYPE II 368.000 SYS
11 211-09264 STRUCTURAL BACKFILL, TYPE 1 29.000 CYS
12 303-07449 COMPACTED AGGREGATE, NO. 73 23.000 TON
13 304-07490 HMA PATCHING, TYPE B 4.000 TON
14 304-07493 WIDENING WITH HMA, TYPE B 16.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 25.000 SYS
16 502-06627 PCCP, 6 IN 38.000 SYS
17 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 1,211.000 SYS
18 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 196.000 SYS
19 604-07894 CURB RAMP, CONCRETE, A 8.000 SYS
20 604-07897 CURB RAMP, CONCRETE, C 79.000 SYS
21 604-07898 CURB RAMP, CONCRETE, D 6.000 SYS
22 604-07899 CURB RAMP, CONCRETE, E 8.000 SYS
23 604-07901 CURB RAMP, CONCRETE, G 47.000 SYS
24 604-11925 SIDEWALK RUBBERIZED 23.000 SYS
25 605-06120 CURB, CONCRETE 197.000 LET
26 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 50.000 LEFT
27 610-07487 HMA FOR APPROACHES, TYPE B 3.000 TON
28 610-0844¢6 PCCP FOR APPROACHES, 6 IN 91.000 SYS
29 610-09108 PCCP FOR APPROACHES, 9 IN 17.000 SYS
30 615-11537 PARKING BARRIER, CONCRETE 18.000 EACH
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06570 TOPSOIL 97.000 CYS
33 621-09867 MULCHED SEEDING, 1,735.000 SYS
34 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
35 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
36 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 32.000 LET
37 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 20.000 LET
38 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 13.000 TON
39 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
40 720-45015 INLET, A8 2.000 EACH
41 720-45030 INLET, E7 1.000 EACH
42 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
43  720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
44 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
46 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 801-07119 BARRICADE, III-B 48.000 LEFT
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CALL ORDER : 381 CONTRACT ID : R -36324-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02265 TREE, 48 IN, REMOVE 1.000 EACH
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01261 TESTING FOR ASBESTOS 1.000 EACH
12 202-02236 SURFACE, REMOVE 19.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 223.000 LEFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-52710 SIDEWALK, CONCRETE, REMOVE 128.000 SYS
16 202-91385 INLET, REMOVE 1.000 EACH
17 202-96133 PIPE, REMOVE 151.000 LEFT
18 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
19 207-08264 SUBGRADE TREATMENT, TYPE II 355.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 81.000 CYS
21 304-07490 HMA PATCHING, TYPE B 46.500 TON
22 401-10258 JOINT ADHESIVE, SURFACE 797.000 LEFT
23 603-02736 FENCE, WOOD, RESET 170.000 LEFT
24 603-06065 FENCE, CHAIN LINK, RESET 146.000 LET
25 604-06070 SIDEWALK, CONCRETE 1,412.000 SYS
26 604-07896 CURB RAMP, CONCRETE, B 15.000 SYS
27 604-07897 CURB RAMP, CONCRETE, C 8.500 SYS
28 604-07900 CURB RAMP, CONCRETE, F 10.000 SYS
29 604-07901 CURB RAMP, CONCRETE, G 50.000 SYS
30 604-07902 CURB RAMP, CONCRETE, H 55.000 SYS
31 604-07903 CURB RAMP, CONCRETE, K 10.000 SYS
32 605-06120 CURB, CONCRETE 1,350.000 LET
33 610-0844¢6 PCCP FOR APPROACHES, 6 IN 367.000 SYS
34 611-06497 MAILBOX ASSEMBLY, SINGLE 7.000 EACH
35 621-06575 SODDING, NURSERY 1,807.000 SYS
36 702-51863 FIELD DRILLED HOLE IN CONCRETE 103.000 EACH
37 703-06029 REINFORCING BARS, EPOXY COATED 473.000 LBS
38 704-51002 CONCRETE, C, SUPERSTRUCTURE 6.200 CYSs
39 706-04683 RAILING, 8.000 LEFT
40 709-51821 SURFACE SEAL LUMP LUMP
41 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 257.000 LEFT
42 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 14.000 LEFT
43 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 20.000 LEFT
44 715-06566 PIPE EXTENSION, CIRCULAR, 6" 71.000 LEFT
45 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 31.200 TON
46 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
47 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
48 718-04986 CLEANOUT 1.000 EACH
49 720-45005 INLET, A2 1.000 EACH
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CALL ORDER  : 381 CONTRACT ID : R -36324-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL
50 720-45035 INLET, F7 1.000 EACH
51 720-45045 INLET, J10 4.000 EACH
52 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, III-A 94.000 LFT
57 801-07119 BARRICADE, III-B 40.000 LET
58 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 9.000 EACH
59 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
60 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 120.000 LET
61 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 150.000 LET
62 808-06716 LINE, REMOVE 880.000 LET
63 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 760.000 LET

64 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 83.000 LEFT
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CALL ORDER  : 391 CONTRACT ID : RS-35339-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07783 HMA PATCHING, TYPE D 1,400.000 TON
10 306-08043 MILLING, TRANSITION 907.000 SYS
11 306-11872 MILLING, PROFILE 500.000 SYS
12 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 34.000 TON
13 412-09355 FOG SEAL 44,681.000 SYS
14 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 317,154.000 SYS
15 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 9.000 EACH
16 615-06527 MONUMENT, SECTION CORNER 15.000 EACH
17 628-09402 FIELD OFFICE, B 12.000 MOS
18 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
19 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
20 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
21 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
22 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
23 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 75,927.000 LET
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 75,927.000 LET
26 801-06640 CONSTRUCTION SIGN, A 69.000 EACH
27 801-06710 FLASHING ARROW SIGN 120.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 600.000 SYS
30 808-06368 TRANSVERSE MARKING, REMOVE 1,740.000 LET
31 808-06716 LINE, REMOVE 211,316.000 LET
32 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
33 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 19,200.000 LET
34 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 100,416.000 LET
35 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 82,300.000 LET
36 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 9,400.000 LET
37 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 1,648.000 LET
38 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 34.000 EACH
39 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 214.000 EACH
40 808-10099 TRANSVERSE MARKINGS, MULTI-COMPONENT, 92.000 LET
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,255.000 EACH
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CALL ORDER : 401 CONTRACT ID : RS-36736-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 544,000 SYS
11 207-08264 SUBGRADE TREATMENT, TYPE IT 20.000 SYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 61.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 304.000 TON
14 304-07490 HMA PATCHING, TYPE B 1,196.000 TON
15 304-07490 HMA PATCHING, TYPE B 186.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 32,471.000 SYS
17 306-08432 MILLING, APPROACH 6,185.000 SYS
18 306-11872 MILLING, PROFILE 7,440.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 3,500.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 19,422.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 19,422.000 LFT
23 402-07451 HMA WEDGE AND LEVEL, TYPE B 200.000 TON
24 406-05520 ASPHALT FOR TACK COAT 12.000 TON
25 604-06070 SIDEWALK, CONCRETE 20.000 SYS
26 604-07897 CURB RAMP, CONCRETE, C 3.000 SYs
27 604-07901 CURB RAMP, CONCRETE, G 24.500 SYS
28  604-07902 CURB RAMP, CONCRETE, H 12.000 SYS
29 610-07487 HMA FOR APPROACHES, TYPE B 524.000 TON
30 611-08232 MATILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
31 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
32 628-09402 FIELD OFFICE, B 10.000 MOS
33 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
34 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
35 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
37 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 20.000 MOS
38 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
39 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
40 720-44000 CASTING, ADJUST TO GRADE 16.000 EACH
41 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
42 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 1.000 EACH
43 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 5.000 EACH
44 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 3.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,706.000 LFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 1,706.000 LFT
48 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 3.000 EACH
49 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 121.000 LFT
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CALL ORDER  : 401 CONTRACT ID : RS-36736-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 128.000 LET
54 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 121.000 LET
55 801-92448 CONSTRUCTION SIGNS, MOBILE 720.000 DAY
56 808-03439 TRANSVERSE MARKING THERMOPLASTIC 162.000 LET
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 17,302.000 LET
58 808-08258 TRANSVERSE MARKINGS 231.000 LET
59 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
60 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,520.000 LET
61 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,541.000 LET
62 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 121.000 LET
63 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 183.000 LET
64 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 132.000 EACH

66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 132.000 EACH
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CALL ORDER  : 411 CONTRACT ID : RS-37606-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 203-02000 EXCAVATION, COMMON 25.000 CYs
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 105.000 TON
12 303-01180 COMPACTED AGGREGATE, NO. 53 42.000 TON
13 304-07783 HMA PATCHING, TYPE D 2,451.000 TON
14 406-05520 ASPHALT FOR TACK COAT 5.600 TON
15 503-03489 RETROFITTED TIE BARS 552.000 EACH
16 503-05240 D-1 CONTRACTION JOINT 720.000 LET
17 506-06333 PCCP PATCHING, FULL DEPTH 1,253.000 SYS
18 628-09402 FIELD OFFICE, B 12.000 MOS
19 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
20 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 24.000 MOS
21 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
22 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
23 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
24 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
26 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
27 801-06710 FLASHING ARROW SIGN 360.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
30 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
31 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 13,970.000 LET
32 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 12,275.000 LET
33 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN 395.000 LET
34 808-75053 LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN 240.000 LET
35 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN 247.000 LET
36 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN 332.000 LET
37 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,755.000 LET
38 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 72.000 LET
39 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 5.000 EACH
40 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 501.000 EACH
42 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 501.000 EACH
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CALL ORDER : 481 CONTRACT ID : B -29709-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 255.000 SYS
9 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 470.000 LFT
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 206-51220 EXCAVATION, WET 330.000 cyYs
12 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 210.000 CYS
13 211-064067 AGGREGATE FOR END BENT BACKFILL 116.000 CYS
14 302-07455 DENSE GRADED SUBBASE 92.000 CYS
15 503-05310 TERMINAL JOINT 98.000 LET
16 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
17 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
18 601-02241 GUARDRATIL, REMOVE 137.000 LFT
19 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 1.000 EACH
20 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 6.000 LFT
21 602-06729 BARRIER DELINEATOR 13.000 EACH
22 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 541.000 SYS
23 616-02320 GEOTEXTILES 1,000.000 SYs
24 616-05688 RIPRAP, CLASS 1 1,200.000 TON
25 621-06560 MULCHED SEEDING, U 1,400.000 SYS
26 628-09403 FIELD OFFICE, C 24.000 MOS
27 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
28 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
29 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
30 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 48.000 MOS
33 701-06011 DYNAMIC PILE LOAD TEST 3.000 EACH
34 701-09557 TEST PILE, DYNAMIC, PRODUCTION 290.000 LFT
35 701-09559 TEST PILE, DYNAMIC, RESTRIKE 3.000 EACH
36 701-09683 PILE SHOE, HP 12 X 74 28.000 EACH
37 701-95780 PILE, STEEL H, HP 12 IN X 74 2,110.000 LET
38 702-51005 CONCRETE, A, SUBSTRUCTURE 418.300 cys
39 702-51015 CONCRETE, B, FOOTINGS 119.500 cys
40 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 5,152.000 LBS
41 702-51863 FIELD DRILLED HOLE IN CONCRETE 219.000 EACH
42 703-01540 THREADED TIE BAR ASSEMBLY 1,853.000 EACH
43 703-06028 REINFORCING BARS 112,878.000 LBS
44 703-06029 REINFORCING BARS, EPOXY COATED 511,448.000 LBS
45 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,517.800 cyYs
46 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 2.000 EACH
47 706-11418 RAILING, STEEL, PS-1 508.000 LFT
48 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 2.000 EACH
49 706-51020 RAILING, CONCRETE, C 108.200 cys
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CALL ORDER : 481 CONTRACT ID : B -29709-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 707-09183 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 66 IN X 60 IN 3,421.000 LFT
51 709-51821 SURFACE SEAL LUMP LUMP
52 710-09158 PATCHING CONCRETE STRUCTURES 300.000 SET
53 711-02707 ANCHOR PLATE 14.000 EACH
54 715-05407 PIPE, END BENT DRAIN, 6 IN 184.000 LFT
55 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 16.000 EACH
56 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
57 801-03291 CONSTRUCTION SIGN, D 6.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,452.000 LFT
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,142.000 LFT
60 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
62 801-06710 FLASHING ARROW SIGN 300.000 DAY
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
66 801-07118 BARRICADE, III-A 84.000 LET
67 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 730.000 LEFT
68 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,076.000 LEFT
69 808-06716 LINE, REMOVE 807.000 LET
70 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 420.000 LEFT
71 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 559.000 LEFT
72 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 559.000 LEFT

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 30.000 EACH
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CALL ORDER  : 491 CONTRACT ID : B -31089-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02070 BORROW 3.000 CYs
13 205-06937 TEMPORARY SILT FENCE 1,832.000 LET
14 304-07783 HMA PATCHING, TYPE D 2.000 TON
15 306-08038 MILLING, ASPHALT, 4 IN 1,816.000 SYs
16 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 152.000 TON
17 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 252.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 176.000 LET
19 401-10259 JOINT ADHESIVE, INTERMEDIATE 176.000 LET
20 401-11785 LIQUID ASPHALT SEALANT 176.000 LET
21 406-05521 ASPHALT FOR TACK COAT 1,816.000 SYS
22 606-07484 MILLED HMA CORRUGATIONS 1,920.000 LFT
23 616-93019 RIPRAP, GROUTED, 18 IN 10.000 SYS
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
25 621-06559 MULCHED SEEDING, R 6,562.000 SYS
26 628-09402 FIELD OFFICE, B 4.000 MOS
27 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SET
28 711-51038 STRUCTURAL STEEL LUMP LUMP
29 711-51038 STRUCTURAL STEEL LUMP LUMP
30 711-51864 DRILLED HOLE 300.000 EACH
31 711-51864 DRILLED HOLE 8.000 EACH
32 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,470.000 SFT
33  724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 88.000 LET
34  724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 88.000 LFT
35 727-90308 EPOXY INJECTION, CRACK PREPARATION 75.000 LET
36  727-90309 EPOXY INJECTION, EPOXY MATERIAL 2.000 GAL
37 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
38 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,266.000 SYS
39 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
42 801-06710 FLASHING ARROW SIGN 56.000 DAY
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
45 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,172.000 LET
46 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,210.000 LET
47 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 184.000 LET
48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH
49 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER  : 495 CONTRACT ID : B -31569-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 203-02000 EXCAVATION, COMMON 389.000 cys
13 203-02010 EXCAVATION, ROCK 153.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 8.000 TON
15 205-06937 TEMPORARY SILT FENCE 842.000 LFT
16 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 531.000 CYS
17 207-09935 SUBGRADE TREATMENT, TYPE IC 710.000 SYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 474.000 CYS
19 211-09267 STRUCTURAL BACKFILL, TYPE 4 9.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 854.000 TON
21 302-07455 DENSE GRADED SUBBASE 33.000 cys
22 304-07493 WIDENING WITH HMA, TYPE B 42.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 843.000 SYS
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 112.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 26.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 1,727.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 984.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 2,710.000 LFT
29 402-05494 HMA TRANSVERSE RUMBLE STRIPS 119.000 LFT
30 406-05521 ASPHALT FOR TACK COAT 1,349.000 SYS
31 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 406.750 LFT
34 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 208.000 SYS
35 615-06490 RIGHT OF WAY MARKER 9.000 EACH
36 615-06505 MONUMENT, B 4.000 EACH
37 615-06515 MONUMENT, D 3.000 EACH
38 616-02320 GEOTEXTILES 364.000 SYS
39 616-05688 RIPRAP, CLASS 1 213.000 TON
40 616-06405 RIPRAP, REVETMENT 25.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
42 621-06553 SEED MIXTURE, R 67.000 LBS
43 621-06565 MULCHING MATERIAL 1.000 TON
44 621-06574 SODDING 111.000 SYS
45 628-09402 FIELD OFFICE, B 11.000 MOS
46 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 11.000 MOS
47 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
48 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
49 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 11.000 MOS
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CALL ORDER  : 495 CONTRACT ID : B -31569-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
50 702-44240 CONCRETE, A, STRUCTURES 39.000 CYs
51 702-51005 CONCRETE, A, SUBSTRUCTURE 35.000 CYs
52 702-51015 CONCRETE, B, FOOTINGS 40.000 CYs
53 702-51863 FIELD DRILLED HOLE IN CONCRETE 172.000 EACH
54 703-06028 REINFORCING BARS 2,810.000 LBS
55 703-06029 REINFORCING BARS, EPOXY COATED 45,145.000 1LBS
56 704-51002 CONCRETE, C, SUPERSTRUCTURE 226.000 CYS
57 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4.000 EACH
58 706-09963 RAILING, CONCRETE, PF-2 217.000 LET
59 706-11405 RAILING, STEEL, PF-2 234.000 LFT
60 709-51821 SURFACE SEAL LUMP LUMP
61 715-05407 PIPE, END BENT DRAIN, 6 IN 114.000 LET
62 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, III-A 48.000 LET
68 801-07119 BARRICADE, III-B 72.000 LFT
69 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,200.000 LET

70 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,200.000 LET
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CALL ORDER : 501 CONTRACT ID : B -32912-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 2,433.000 SYS
13 202-02240 PAVEMENT REMOVAL 917.000 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51822 BRIDGE DECK OVERLAY, REMOVE 2,326.000 SYS
18 202-62420 BRIDGE RAILING, REMOVE 688.000 LFT
19 203-02000 EXCAVATION, COMMON 130.000 cys
20 205-06937 TEMPORARY SILT FENCE 2,600.000 LFT
21 205-09543 NO 2 STONE 300.000 TON
22 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 200.000 LFT
23 302-07455 DENSE GRADED SUBBASE 158.000 CYS
24 306-08034 MILLING, ASPHALT, 1 1/2 IN 828.000 SYS
25 306-08043 MILLING, TRANSITION 767.000 SYS
26 306-08159 MILLING ASPHALT 307.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 17.000 TON
28 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 90.000 TON
29  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 54.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 1,250.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 1,250.000 LFT
32 406-05521 ASPHALT FOR TACK COAT 1,902.000 SYS
33 502-06327 PCCP, 10 IN 208.000 SYS
34 503-05240 D-1 CONTRACTION JOINT 104.000 LFT
35 503-05310 TERMINAL JOINT 104.000 LFT
36 601-01522 GUARDRAIL, TRANSITION TYPE TGB 8.000 EACH
37 601-02241 GUARDRAIL, REMOVE 628.000 LET
38 601-06035 GUARDRAIL, RESET 300.000 LET
39 601-07050 GUARDRAIL END TREATMENT, OS, RESET 1.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 250.000 LFT
42 602-06729 BARRIER DELINEATOR 20.000 EACH
43 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 514.400 SYS
44 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 209.200 SYS
45 616-02320 GEOTEXTILES 3,909.000 SYS
46 616-05688 RIPRAP, CLASS 1 3,359.000 TON
47 616-06405 RIPRAP, REVETMENT 120.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
49 621-06559 MULCHED SEEDING, R 3,500.000 SYS
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CALL ORDER  : 501 CONTRACT ID : B -32912-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 621-06560 MULCHED SEEDING, U 1,000.000 SYS
51 621-06567 WATER 2.000 kGAL
52 621-06574 SODDING 82.000 SYS
53  628-09402 FIELD OFFICE, B 13.000 MOS
54 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 26.000 MOS
55 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
56 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
57 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 13.000 MOS
58 701-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
59 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,166.000 EACH
60 703-01540 THREADED TIE BAR ASSEMBLY 206.000 EACH
61 703-06029 REINFORCING BARS, EPOXY COATED 65,264.000 1BS
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 59.800 CYs
63 706-09960 RAILING, CONCRETE, FC 570.000 LET
64 706-11600 RAILING, CONCRETE, FC 11.200 CYs
65 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
66 709-51821 SURFACE SEAL LUMP LUMP
67 709-51821 SURFACE SEAL LUMP LUMP
68 709-51821 SURFACE SEAL LUMP LUMP
69 710-09158 PATCHING CONCRETE STRUCTURES 1,150.000 SFT
70 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 2,320.000 SFT
71 722-51842 BRIDGE DECK OVERLAY 2,702.000 SYS
72 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.800 CYS
73 722-60824 SURFACE MILLING 2,707.000 SYS
74 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
75 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 596.000 LET
76 724-51925 STRUCTURAL EXPANSION JOINT, SS 160.000 LET
77 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
79 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,712.000 LET
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,652.000 LET
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 89.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
83 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
84 801-06710 FLASHING ARROW SIGN 180.000 DAY
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 192.000 LET
87 801-07119 BARRICADE, III-B 192.000 LET
88 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,200.000 LET
89 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 366.000 LET
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,286.000 LET
91 808-06716 LINE, REMOVE 1,660.000 LET
92 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 184.000 LET
93 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,276.000 LET
94 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,006.000 LET
95 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 68.000 LET
96 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 70.000 LET
97 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,016.000 LET

98 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 16.000 EACH
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CALL ORDER : 501 CONTRACT ID : B -32912-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

99 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16.000 EACH
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CALL ORDER : 511 CONTRACT ID : B -34329-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 8,392.000 cys
11 203-02070 BORROW 4,327.000 cys
12 205-06937 TEMPORARY SILT FENCE 3,600.000 LFT
13 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 743.000 LFT
14 207-08204 SUBGRADE TREATMENT, TYPE IT 6,537.000 SYS
15 211-02050 B BORROW 32.000 cyYs
16 214-07203 GEOGRID, TYPE II 45.000 SYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,560.000 TON
18 303-01180 COMPACTED AGGREGATE, NO. 53 2,066.000 TON
19 306-08432 MILLING, APPROACH 210.000 SYS
20 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 356.000 TON
21 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 582.000 TON
22 406-05521 ASPHALT FOR TACK COAT 4,337.000 SYS
23 601-04793 GUARDRAIL 368.000 LET
24 601-04793 GUARDRAIL 857.000 LET
25 611-06498 MAILBOX ASSEMBLY, DOUBLE 10.000 EACH
26 616-02320 GEOTEXTILES 2,784.000 SYS
27 616-06405 RIPRAP, REVETMENT 1,969.000 TON
28 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
29 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-02770 EROSION CONTROL BLANKET 5,411.000 SYS
32 621-06559 MULCHED SEEDING, R 5,411.000 SYS
33 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 58.000 EACH
34 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
35 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
36 628-09401 FIELD OFFICE, A 14.000 MOS
37 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
38 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
40 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 28.000 MOS
41 702-51863 FIELD DRILLED HOLE IN CONCRETE 120.000 EACH
42 702-90915 CONCRETE, CLASS A 38.500 cYs
43 703-06028 REINFORCING BARS 2,692.000 LBS
44 708-05394 REPAIR LUMP LUMP
45 708-05394 REPAIR LUMP LUMP
46 709-51821 SURFACE SEAL LUMP LUMP
47 711-05396 REPLACE LUMP LUMP
48 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 178.000 LFT
49 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 60.000 LFT
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CALL ORDER  : 511 CONTRACT ID : B -34329-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 61.000 LET
51 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
52 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
53 715-46020 PIPE END SECTION, DIA 24" 6.000 EACH
54 727-90308 EPOXY INJECTION, CRACK PREPARATION 59.000 LET
55 727-90309 EPOXY INJECTION, EPOXY MATERIAL 11.000 GAL
56 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
57 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
58 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
59 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
60 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, III-A 72.000 LET
64 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 44.500 SFT
65 802-76055 SIGN POST, A 116.000 LET
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,644.000 LET
67 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,444,000 LET

68 808-06726 TRANSVERSE MARKING, PAINT, 20.000 LFT
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CALL ORDER : 521 CONTRACT ID : B -34557-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 735.000 cys
13 203-02070 BORROW 1,570.000 cys
14 203-51223 EXCAVATION, WATERWAY 915.000 CYS
15 205-06936 TEMPORARY SEDIMENT TRAP 80.000 TON
16 205-06937 TEMPORARY SILT FENCE 771.000 LFT
17 205-11591 TEMPORARY SEED MIXTURE 104.000 LBS
18 207-08204 SUBGRADE TREATMENT, TYPE IT 370.000 SYS
19 207-08266 SUBGRADE TREATMENT, TYPE IIT 1,891.000 SYS
20 211-02050 B BORROW 130.000 cys
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 7.000 CYS
22 211-09267 STRUCTURAL BACKFILL, TYPE 4 16.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,928.000 TON
24 302-07455 DENSE GRADED SUBBASE 24.000 cyYs
25 303-01180 COMPACTED AGGREGATE, NO. 53 846.000 TON
26 304-07493 WIDENING WITH HMA, TYPE B 2.000 TON
27 306-08043 MILLING, TRANSITION 94.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 142.000 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 223.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 623.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 573.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 1,197.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 1.000 TON
34 601-06037 GUARDRAIL END TREATMENT, I 4.000 EACH
35 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 344.000 LFT
37 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 143.000 SYS
38 610-07487 HMA FOR APPROACHES, TYPE B 102.000 TON
39 615-06505 MONUMENT, B 5.000 EACH
40 615-06510 MONUMENT, C 1.000 EACH
41 616-02320 GEOTEXTILES 1,025.000 SYS
42 616-05688 RIPRAP, CLASS 1 831.000 TON
43 616-06405 RIPRAP, REVETMENT 5.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-02770 EROSION CONTROL BLANKET 373.000 SYS
46 621-06545 FERTILIZER 1.000 TON
47 621-06553 SEED MIXTURE, R 118.000 LBS
48 621-06565 MULCHING MATERIAL 2.000 TON
49 621-06567 WATER 12.000 KGAL
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CALL ORDER  : 521 CONTRACT ID : B -34557-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06570 TOPSOIL 556.000 CYS
51 621-06575 SODDING, NURSERY 117.000 SYS
52 621-09398 SEED MIXTURE, SLOPE STABILIZATION 2.000 1BS
53 622-91786 SEEDLING 53.000 EACH
54 628-09401 FIELD OFFICE, A 7.000 MOS
55 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
56 701-09557 TEST PILE, DYNAMIC, PRODUCTION 110.000 LET
57 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
58 701-09739 PILE SHOE, HP 12 X 53 18.000 EACH
59 701-51195 PILE, STEEL H, HP 12 IN X 53 673.000 LET
60 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53 226.000 LET
61 703-06029 REINFORCING BARS, EPOXY COATED 42,535.000 1BS
62 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 30.000 EACH
63 704-51002 CONCRETE, C, SUPERSTRUCTURE 179.100 CYS
64 706-06344 RAILING, STEEL TS-1 168.000 LET
65 709-51821 SURFACE SEAL LUMP LUMP
66 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 50.000 LET
67 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, III-A 48.000 LET
75 801-07119 BARRICADE, III-B 24.000 LET
76 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 42.000 LET
77 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 12.000 SFT
78 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,510.000 LET

79 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,260.000 LFT
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CALL ORDER : 531 CONTRACT ID : B -34618-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 2,840.000 SYS
12 202-02240 PAVEMENT REMOVAL 133.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-74035 SIGN, REMOVE 11.000 EACH
15 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
16 203-02000 EXCAVATION, COMMON 385.000 cyYs
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 12.000 TON
18 205-06937 TEMPORARY SILT FENCE 2,880.000 LFT
19 205-11586 TEMPORARY FILTER STONE 1.000 TON
20 205-11587 TEMPORARY GEOTEXTILE 20.000 SYS
21 206-51220 EXCAVATION, WET 300.000 cys
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 40.000 CYS
23 211-06467 AGGREGATE FOR END BENT BACKFILL 40.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 165.000 TON
25 302-07455 DENSE GRADED SUBBASE 49.000 cys
26 304-07494 WIDENING WITH HMA, TYPE C 30.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,040.000 SYS
28 306-08039 MILLING, ASPHALT REMOVAL 2,840.000 SYS
29  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 110.000 TON
30 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 10.000 TON
31 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 20.000 TON
32 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 5.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 292.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 250.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 292.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 1,340.000 SYS
37 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
38 601-02241 GUARDRAIL, REMOVE 536.000 LFT
39 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 387.500 LFT
41 602-06729 BARRIER DELINEATOR 38.000 EACH
42 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 286.000 SYS
43 616-02320 GEOTEXTILES 800.000 SYS
44 616-06405 RIPRAP, REVETMENT 655.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
46 621-06559 MULCHED SEEDING, R 2,065.000 SYS
47 621-06574 SODDING 142.000 SYS
48 621-09867 MULCHED SEEDING, 1,015.000 SYS
49 622-52436 SIGN, DO NOT MOW OR SPRAY 5.000 EACH
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CALL ORDER  : 531 CONTRACT ID : B -34618-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 622-91786 SEEDLING 26.000 EACH
51 622-98200 SIGN, DO NOT DISTURB 5.000 EACH
52 628-09402 FIELD OFFICE, B 12.000 MOS
53  628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
54 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
55 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
56 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 4,509.000 1BS
57 702-51863 FIELD DRILLED HOLE IN CONCRETE 200.000 EACH
58 703-06029 REINFORCING BARS, EPOXY COATED 96,632.000 1LBS
59 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 200.000 EACH
60 704-51002 CONCRETE, C, SUPERSTRUCTURE 252.400 CYs
61 706-11600 RAILING, CONCRETE, FC 136.200 CYS
62 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
63 709-51821 SURFACE SEAL LUMP LUMP
64 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 14.000 EACH
65 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 2,560.000 SFT
66 722-51842 BRIDGE DECK OVERLAY 3,089.000 SYS
67 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 50.000 CYs
68 722-60824 SURFACE MILLING 2,840.000 SYS
69 724-51925 STRUCTURAL EXPANSION JOINT, SS 149.000 LET
70 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
71 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
72 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,540.000 LET
73 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 52.000 LET
74 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 935.000 LET
78 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 95.000 LET
79 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 4.000 SFT
80 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 22.000 SFT
81 808-06368 TRANSVERSE MARKING, REMOVE 52.000 LET
82 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 240.000 LET
83 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,000.000 LET
84 808-06716 LINE, REMOVE 2,240.000 LET

85 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER  : 541 CONTRACT ID : B -34655-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 170.000 SYS
10 202-02240 PAVEMENT REMOVAL 273.000 SYS
11 202-51822 BRIDGE DECK OVERLAY, REMOVE 170.000 SYS
12 203-02000 EXCAVATION, COMMON 48.000 CYS
13 302-07455 DENSE GRADED SUBBASE 44.000 CYs
14 306-08563 MILLING ASPHALT, 1 1/4 IN 409.000 SYS
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 29.000 TON
16 502-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
17 502-06327 PCCP, 10 IN 64.000 SYS
18 503-05310 TERMINAL JOINT 48.000 LET
19 601-06035 GUARDRAIL, RESET 100.000 LET
20 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 210.000 SYS
21 628-09401 FIELD OFFICE, A 5.000 MOS
22 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
23 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
24 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
26 702-51863 FIELD DRILLED HOLE IN CONCRETE 44.000 EACH
27 703-06029 REINFORCING BARS, EPOXY COATED 13,948.000 1LBS
28 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
29 709-51821 SURFACE SEAL LUMP LUMP
30 710-09158 PATCHING CONCRETE STRUCTURES 30.000 SFT
31 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 300.000 SFT
32 722-51842 BRIDGE DECK OVERLAY 170.000 SYS
33 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.200 CYs
34 722-60824 SURFACE MILLING 170.000 SYS
35 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
36 801-06625 DETOUR ROUTE MARKER ASSEMBLY 38.000 EACH
37 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
38 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-07118 BARRICADE, III-A 88.000 LET
41 801-07119 BARRICADE, III-B 88.000 LET
42 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 44.000 LET
43  808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 352.000 LET
44 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1.000 EACH
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CALL ORDER : 551 CONTRACT ID : B -34656-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01066 HYDRO DEMOLITION 446.000 SYS
11 202-02240 PAVEMENT REMOVAL 295.000 SYS
12 203-02000 EXCAVATION, COMMON 50.000 CYS
13 302-07455 DENSE GRADED SUBBASE 50.000 CYs
14 306-08043 MILLING, TRANSITION 1,294.000 SYS
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 107.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 630.000 LET
17 401-11785 LIQUID ASPHALT SEALANT 630.000 LET
18 406-05521 ASPHALT FOR TACK COAT 1,294.000 SYS
19 601-06035 GUARDRAIL, RESET 100.000 LEFT
20 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 295.400 SYS
21 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
22  628-09402 FIELD OFFICE, B 4.000 MOS
23 702-51005 CONCRETE, A, SUBSTRUCTURE 17.300 CYs
24 703-06029 REINFORCING BARS, EPOXY COATED 16,070.000 LBS
25 709-51821 SURFACE SEAL LUMP LUMP
26 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SFT
27 715-06566 PIPE EXTENSION, CIRCULAR, 6" 14.000 LFT
28 722-51842 BRIDGE DECK OVERLAY 446.000 SYS
29 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 3.800 CYS
30 722-60824 SURFACE MILLING 446.000 SYS
31 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
32 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
33 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
34 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-07118 BARRICADE, III-A 92.000 LET
37 801-07119 BARRICADE, III-B 92.000 LET
38 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 230.000 LEFT
39 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 294.000 LET
40 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 37.000 LFT
41 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 53.000 LEFT
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH
43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 5.000 EACH
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CALL ORDER : 561 CONTRACT ID B -34682-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-96128 GUTTER, CONCRETE, REMOVE 70.000 LET
12 203-02000 EXCAVATION, COMMON 5.000 CYS
13 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 27.000 CcYs
14 306-08043 MILLING, TRANSITION 245.000 SYS
15 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 21.000 TON
16 406-05521 ASPHALT FOR TACK COAT 245.000 SYS
17 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 80.000 LET
18 616-02320 GEOTEXTILES 800.000 SYS
19 616-05688 RIPRAP, CLASS 1 674.000 TON
20 616-06405 RIPRAP, REVETMENT 72.000 TON
21 616-11928 RIPRAP, GROUTED, 24 IN 72.000 SYS
22 621-06574 SODDING 92.000 SYS
23 709-51821 SURFACE SEAL LUMP LUMP
24 710-09158 PATCHING CONCRETE STRUCTURES 10.000 SFT
25 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 270.000 SFT
26 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 432.000 SFT
27 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 98.000 LET
28 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 800.000 SYS
29 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
30 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
31 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
33 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-07118 BARRICADE, III-A 72.000 LET
36 801-07119 BARRICADE, III-B 48.000 LET
37 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 54.000 LET
38 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 431.000 LET
39 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3.000 EACH
40 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 3.000 EACH
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CALL ORDER : 571 CONTRACT ID : B -34683-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02020 EXCAVATION, UNCLASSIFIED 206.000 CYs
10 205-06937 TEMPORARY SILT FENCE 461.000 LEFT
11 506-06333 PCCP PATCHING, FULL DEPTH 55.000 SYS
12 616-02320 GEOTEXTILES 1,257.000 SYS
13 616-05689 RIPRAP, CLASS 2 250.000 TON
14 616-06405 RIPRAP, REVETMENT 32.000 TON
15 616-11928 RIPRAP, GROUTED, 24 IN 834.000 SYS
16 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
17 621-06559 MULCHED SEEDING, R 476.000 SYS
18 621-06567 WATER 1.000 kGAL
19 621-06574 SODDING 31.000 SYS
20 628-09402 FIELD OFFICE, B 1.000 MOS
21 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
22 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
23  628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 1.000 MOS
24 703-06029 REINFORCING BARS, EPOXY COATED 1,282.000 LBS
25 709-51821 SURFACE SEAL LUMP LUMP
26 710-09158 PATCHING CONCRETE STRUCTURES 80.000 SFT
27 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 6.000 EACH
28 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 226.000 SET
29 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 451.000 SET
30 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
31 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 699.000 SYS
32 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
33 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
34 801-06625 DETOUR ROUTE MARKER ASSEMBLY 54.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-07118 BARRICADE, III-A 96.000 LEFT
38 801-07119 BARRICADE, III-B 72.000 LET
39 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 40.000 LEFT
40 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 289.000 LEFT
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH
42 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 581 CONTRACT ID : B -34724-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 3,200.000 SYS
10 202-02240 PAVEMENT REMOVAL 919.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51822 BRIDGE DECK OVERLAY, REMOVE 3,200.000 SYS
13 203-02000 EXCAVATION, COMMON 306.000 CYs
14 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 174.000 CYs
15 211-06467 AGGREGATE FOR END BENT BACKFILL 174.000 CYs
16 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 120.000 CYS
17 302-07455 DENSE GRADED SUBBASE 165.000 CYS
18 304-07489 HMA PATCHING, TYPE A 2.000 TON
19 503-05310 TERMINAL JOINT 278.000 LEFT
20 601-01522 GUARDRAIL, TRANSITION TYPE TGB 3.000 EACH
21 601-02241 GUARDRAIL, REMOVE 113.000 LET
22 602-06729 BARRIER DELINEATOR 42.000 EACH
23 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 81.500 SYS
24 609-06260 REINFORCED CONCRETE BRIDGE APPROACH, 13 IN 900.000 SYS
25 616-02320 GEOTEXTILES 341.000 SYS
26 616-93772 INSPECTION HOLE 4.000 EACH
27 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
28 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
29 619-98427 CLEAN DRAINS 6.000 EACH
30 628-09402 FIELD OFFICE, B 7.000 MOS
31 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
32 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
34 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 14.000 MOS
35 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 960.000 LBS
36 702-51863 FIELD DRILLED HOLE IN CONCRETE 2,626.000 EACH
37 702-92857 CONCRETE, C, SUBSTRUCTURE 3.300 CYsS
38 703-06029 REINFORCING BARS, EPOXY COATED 124,665.000 LBS
39 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 154.000 EACH
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 223.700 CYs
41 706-09959 RAILING, CONCRETE, FT 877.000 LFT
42 706-09960 RAILING, CONCRETE, FC 46.000 LFT
43 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 2.000 EACH
44 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 1.000 EACH
45 709-51821 SURFACE SEAL LUMP LUMP
46 710-09158 PATCHING CONCRETE STRUCTURES 40.000 SET
47 711-51038 STRUCTURAL STEEL LUMP LUMP
48 711-51864 DRILLED HOLE 261.000 EACH
49 711-51878 JACKING AND SUPPORTING GIRDERS LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 65

CALL ORDER : 581 CONTRACT ID : B -34724-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING
50 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,480.000 SET
51 722-51842 BRIDGE DECK OVERLAY 3,402.000 SYS
52 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 30.200 CYS
53 722-60824 SURFACE MILLING 3,200.000 SYS
54 726-92406 BEARING ASSEMBLY, ELASTOMERIC 5.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, III-A 170.000 LET
59 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 341.000 LFT
60 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 891.000 LEFT
61 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 891.000 LEFT
62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

63 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER : 601 CONTRACT ID : B -34832-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 580.000 SYS
12 202-02240 PAVEMENT REMOVAL 201.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51822 BRIDGE DECK OVERLAY, REMOVE 580.000 SYS
15 203-02000 EXCAVATION, COMMON 358.000 cys
16 205-03371 SEDIMENT, REMOVE 2.000 cyYs
17 205-06937 TEMPORARY SILT FENCE 292.000 LFT
18 207-09935 SUBGRADE TREATMENT, TYPE IC 1,105.000 SYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 184.000 TON
20 302-07455 DENSE GRADED SUBBASE 34.000 cys
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 20.000 SYS
22 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 96.000 TON
23 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 153.000 TON
24 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 184.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 988.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 980.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 988.000 LFT
28  406-05521 ASPHALT FOR TACK COAT 2,152.000 SYS
29 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 202.000 SYS
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-06559 MULCHED SEEDING, R 94.000 SYs
32 628-09402 FIELD OFFICE, B 6.000 MOS
33 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
34 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
35 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
38 703-06029 REINFORCING BARS, EPOXY COATED 11,076.000 LBS
39 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 2.000 EACH
40 709-51821 SURFACE SEAL LUMP LUMP
41 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 172.000 SET
42 722-51842 BRIDGE DECK OVERLAY 594.000 SYS
43 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 5.000 CYS
44 722-60824 SURFACE MILLING 580.000 SYS
45 722-97116 BRIDGE DECK OVERLAY PATCHING 100.000 SET
46 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 3,792.000 LFT
48 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 48.000 LFT
49 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
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CALL ORDER : 601 CONTRACT ID : B -34832-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07119 BARRICADE, III-B 24.000 LET
53 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 632.000 LET
54 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
55 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 20.000 LET
56 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 13.000 SFT
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,240.000 LET
58 808-06716 LINE, REMOVE 1,416.000 LET
59 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 330.000 LET
60 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 330.000 LET
61 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,240.000 LET
62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 36.000 EACH

63 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 36.000 EACH
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CALL ORDER : 605 CONTRACT ID B -35597-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 344.000 cys
13 205-06937 TEMPORARY SILT FENCE 653.000 LFT
14 207-09935 SUBGRADE TREATMENT, TYPE IC 142.000 SYS
15 211-09265 STRUCTURAL BACKFILL, TYPE 2 113.000 CYS
16 303-01180 COMPACTED AGGREGATE, NO. 53 5.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 142.000 SYS
18 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 24.000 TON
19 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 20.000 TON
20 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 46.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 275.000 LFT
22 401-10259 JOINT ADHESIVE, INTERMEDIATE 100.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 310.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 1.000 TON
25 616-02320 GEOTEXTILES 251.000 SYS
26 616-05689 RIPRAP, CLASS 2 165.000 TON
27 616-06451 RIPRAP, UNIFORM 37.000 TON
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
29 621-06559 MULCHED SEEDING, R 989.000 SYS
30 621-06574 SODDING 116.000 SYS
31 628-09401 FIELD OFFICE, A 6.000 MOS
32 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
33 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
34 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
37 714-11179 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 68.000 LFT
38 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 37.000 LFT
39 715-05209 PIPE, TYPE 4 CIRCULAR 18 IN 10.000 LFT
40 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
41 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
44 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07118 BARRICADE, III-A 48.000 LET
47 801-07119 BARRICADE, III-B 72.000 LFT
48 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 200.000 LFT
49 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 20.000 LFT
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CALL ORDER : 605 CONTRACT ID : B -35597-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

50 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 75.000 LFT
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CALL ORDER : 611 CONTRACT ID : B -35717-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 205-06937 TEMPORARY SILT FENCE 600.000 LEFT
13 206-51225 EXCAVATION, DRY 15.000 CYs
14 211-06467 AGGREGATE FOR END BENT BACKFILL 14.000 CYs
15 303-01180 COMPACTED AGGREGATE, NO. 53 23.000 TON
16 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
17 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
18 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
19 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
20 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
21 621-03787 SEED MIXTURE, D 3.000 LBS
22 621-06565 MULCHING MATERIAL 2.000 TON
23 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 20.000 EACH
24 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
25 628-09402 FIELD OFFICE, B 9.000 MOS
26  628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 9.000 MOS
29 702-51005 CONCRETE, A, SUBSTRUCTURE 14.400 CYS
30 702-51863 FIELD DRILLED HOLE IN CONCRETE 264.000 EACH
31 703-06029 REINFORCING BARS, EPOXY COATED 8,155.000 LBS
32 704-51002 CONCRETE, C, SUPERSTRUCTURE 35.100 CYsS
33 706-04683 RAILING, 243.000 LET
34 706-04683 RAILING, 72.000 LEFT
35 709-51821 SURFACE SEAL LUMP LUMP
36 710-09158 PATCHING CONCRETE STRUCTURES 124.000 SET
37 711-01373 BOLT 100.000 EACH
38 711-11697 STRUCTURAL STEEL MEMBER 20.000 EACH
39 711-11697 STRUCTURAL STEEL MEMBER 4.000 EACH
40 711-11697 STRUCTURAL STEEL MEMBER 3.000 EACH
41  711-11697 STRUCTURAL STEEL MEMBER 8.000 EACH
42 711-11697 STRUCTURAL STEEL MEMBER 3.000 EACH
43  711-11697 STRUCTURAL STEEL MEMBER 1.000 EACH
44 711-11697 STRUCTURAL STEEL MEMBER 8.000 EACH
45 711-11697 STRUCTURAL STEEL MEMBER 25.000 EACH
46 711-11697 STRUCTURAL STEEL MEMBER 15.000 EACH
47 711-51035 STRUCTURAL STEEL 40,163.000 LBS
48 712-94080 TIMBER DECK 1,767.000 SET
49 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 32.000 LEFT
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CALL ORDER : 611 CONTRACT ID : B -35717-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07118 BARRICADE, III-A 48.000 LFT

53 801-07119 BARRICADE, III-B 32.000 LET
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CALL ORDER : 621 CONTRACT ID : B -35739-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 306-08043 MILLING, TRANSITION 542.000 SYS
11 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 19.800 TON
12 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 22.300 TON
13 401-10258 JOINT ADHESIVE, SURFACE 530.000 LFT
14 401-11785 LIQUID ASPHALT SEALANT 530.000 LFT
15 406-05520 ASPHALT FOR TACK COAT 0.120 TON
16 503-05310 TERMINAL JOINT 384.000 LET
17 628-09402 FIELD OFFICE, B 7.000 MOS
18 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 7.000 MOS
21 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,828.000 SET
22 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 5,260.000 SYS
23 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
24 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH
25 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,700.000 LFT
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 1,700.000 LFT
27 801-06625 DETOUR ROUTE MARKER ASSEMBLY 114.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 801-07118 BARRICADE, III-A 168.000 LFT
31 801-07119 BARRICADE, III-B 144.000 LFT
32 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
33 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,764.000 LET
34 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 2,219.000 LFT
35 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 59.000 LFT
36 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 32.000 EACH
37 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 32.000 EACH
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CALL ORDER  : 631 CONTRACT ID : B -35741-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE THIN DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-52710 SIDEWALK, CONCRETE, REMOVE 23.300 SYS
11 304-07491 HMA PATCHING, TYPE C 65.100 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN 481.900 SYS
13 306-08043 MILLING, TRANSITION 470.000 SYS
14 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 36.000 TON
15 401-07325 QC/QA-HMA, 1, 70, SURFACE, 9.5 mm 44.700 TON
16 401-10258 JOINT ADHESIVE, SURFACE 646.000 LET
17 401-11785 LIQUID ASPHALT SEALANT 646.000 LET
18 406-05520 ASPHALT FOR TACK COAT 0.500 TON
19 503-05310 TERMINAL JOINT 277.000 LET
20 604-06070 SIDEWALK, CONCRETE 1.100 SYS
21 604-07903 CURB RAMP, CONCRETE, K 22.200 SYS
22 628-09402 FIELD OFFICE, B 6.000 MOS
23 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
24 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
28 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,790.000 SFT
29 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 13,793.000 SYS
30 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
31 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 24,223.000 LET
33 801-06625 DETOUR ROUTE MARKER ASSEMBLY 51.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 108.000 EACH
35 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
36 801-06710 FLASHING ARROW SIGN 60.000 DAY
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 801-07118 BARRICADE, III-A 384.000 LET
39 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 5.000 EACH
40 808-06716 LINE, REMOVE 3,120.000 LET
41 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 434.000 LET
42 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,374.000 LET
43  808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,210.000 LET
44 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 265.000 LET
45 808-10039 LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN 1,580.000 LET
46 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 22.000 LET
47 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 380.000 LET
48 808-10102 TRANSVERSE MARKING, MULTI-COMPONENT, 171.000 LET
49 808-75060 TRANSVERSE MARKING, PAINT, 500.000 LET
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CALL ORDER : 631 CONTRACT ID : B -35741-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE THIN DECK OVERLAY
50 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 145.000 LET
51 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 111.000 EACH
52 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 111.000 EACH

53 809-08372 ROADWAY WEATHER INFORMATION SYSTEM 1.000 EACH
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CALL ORDER : 635 CONTRACT ID : B -36032-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 360.000 SYS
11 202-05544 REGULATED MATERIALS, DISPOSE, C 5,000.000 GAL
12 202-05549 REGULATED MATERIALS, REMOVE, C 5,000.000 GAL
13 202-05554 REGULATED MATERIALS, TRANSPORT, C 5,000.000 GAL
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-93047 MANHOLE, REMOVE 1.000 EACH
16 202-96133 PIPE, REMOVE 125.000 LET
17 203-02000 EXCAVATION, COMMON 495.000 cyYs
18 203-02070 BORROW 35.000 cys
19 205-03371 SEDIMENT, REMOVE 1.000 CYS
20 205-06933 TEMPORARY INLET PROTECTION 15.000 EACH
21 205-06937 TEMPORARY SILT FENCE 1,023.000 LFT
22 205-09543 NO 2 STONE 100.000 TON
23 206-51220 EXCAVATION, WET 735.000 CYS
24 206-51225 EXCAVATION, DRY 1,200.000 cys
25 207-08264 SUBGRADE TREATMENT, TYPE IT 185.000 SYS
26 207-08266 SUBGRADE TREATMENT, TYPE IIT 2,227.000 SYS
27 211-02050 B BORROW 3,135.000 cys
28 211-09264 STRUCTURAL BACKFILL, TYPE 1 599.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 690.000 TON
30 302-07455 DENSE GRADED SUBBASE 61.000 cys
31 303-07449 COMPACTED AGGREGATE, NO. 73 20.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN 287.000 SYS
33 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 144.000 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 279.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 640.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 511.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 640.000 LFT
38 406-05521 ASPHALT FOR TACK COAT 1,860.000 SYS
39 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
40 601-01625 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
41 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
42 601-07009 IMPACT ATTENUATOR, LS, Wl, TL-1 2.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 37.500 LFT
45 604-06070 SIDEWALK, CONCRETE 715.000 SYS
46 604-07902 CURB RAMP, CONCRETE, H 31.000 SYS
47 604-44251 STEPS, CONCRETE 6.600 CYS
48 605-06120 CURB, CONCRETE 54.000 LFT
49 605-52807 CURB AND GUTTER, COMBINED 1,133.000 LFT
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CALL ORDER  : 635 CONTRACT ID : B -36032-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 370.000 SYS
51 610-07487 HMA FOR APPROACHES, TYPE B 42.000 TON
52 610-08446 PCCP FOR APPROACHES, 6 IN 81.000 SYS
53 610-09108 PCCP FOR APPROACHES, 9 IN 56.000 SYS
54 616-02320 GEOTEXTILES 616.000 SYS
55 616-05688 RIPRAP, CLASS 1 314.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
57 621-02770 EROSION CONTROL BLANKET 179.000 SYS
58 621-06557 SEED MIXTURE, T 22.000 1LBS
59 621-06565 MULCHING MATERIAL 0.300 TON
60 621-06567 WATER 37.000 kGAL
61 621-06575 SODDING, NURSERY 684.000 SYS
62 621-90853 TAPPING SLEEVE WITH VALVE 4.000 EACH
63 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 15.000 EACH
64 628-09401 FIELD OFFICE, A 12.000 MOS
65 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
66 701-09557 TEST PILE, DYNAMIC, PRODUCTION 121.000 LET
67 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
68 701-09662 PILE, STEEL PIPE, 0.250 IN, 14 IN 3,033.000 LET
69 701-09679 CONICAL PILE TIP, 14 IN 62.000 EACH
70 702-04325 TEMPORARY SHORING LUMP LUMP
71 702-51005 CONCRETE, A, SUBSTRUCTURE 306.100 CYs
72 702-51015 CONCRETE, B, FOOTINGS 326.800 CYS
73  702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,288.000 1BS
74 703-06028 REINFORCING BARS 79,297.000 1BS
75 703-06029 REINFORCING BARS, EPOXY COATED 54,358.000 1BS
76 704-51002 CONCRETE, C, SUPERSTRUCTURE 150.700 CYs
77 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
78 706-09965 RAILING, CONCRETE, TX 42.200 LET
79  707-05983 STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN 366.000 LET
80 709-51821 SURFACE SEAL LUMP LUMP
81 715-04965 WATER SERVICE LINE 265.000 LET
82 715-04995 LINE STOP 4.000 EACH
83 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 48.000 LET
84 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 991.000 LET
85 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 99.000 LET
86 715-05411 PIPE SANITARY SEWER 12 IN 222.000 LET
87 715-05428 PIPE SLOTTED VANE DRAIN, 12 IN 36.000 LET
88 715-05757 PIPE EXTENSION, CIRCULAR 36 IN 6.000 LET
89 715-07806 PIPE STEEL CASING 80.000 LET
90 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 4.000 EACH
91 715-91742 WATER METER, RELOCATE 8.000 EACH
92 715-92543 WATER MAIN, 8 IN, RELOCATE 108.000 LET
93 716-01382 AIR RELEASE VALVE 2.000 EACH
94 720-03194 MANHOLE 2.000 EACH
95 720-03194 MANHOLE 1.000 EACH
96 720-03194 MANHOLE 1.000 EACH
97 720-07301 INLET, TYPE HA 1.000 EACH
98 720-08628 SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II 1.000 EACH
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CALL ORDER : 635 CONTRACT ID : B -36032-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

99 720-45240 CATCH BASIN, J10 1.000 EACH
100 720-95422 MANHOLE, J4 1.000 EACH
101 720-98174 INLET, B15 3.000 EACH
102 720-98555 INLET, C15 10.000 EACH
103 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
104 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
105 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
106 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
107 801-06775 MAINTAINING TRAFFIC LUMP LUMP

108 801-07118 BARRICADE, III-A 56.000 LET

109 801-07119 BARRICADE, III-B 84.000 LEFT

110 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 40.000 LEFT

111 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 6.000 SFT
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CALL ORDER : 641 CONTRACT ID : B -36406-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 126.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-52710 SIDEWALK, CONCRETE, REMOVE 148.000 SYS
14 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 3.000 EACH
15 203-02000 EXCAVATION, COMMON 868.000 cys
16 203-02070 BORROW 1,855.000 cyYs
17 203-51223 EXCAVATION, WATERWAY 50.000 CYS
18 205-06937 TEMPORARY SILT FENCE 676.000 LFT
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 288.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 1,996.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 147.600 CYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 151.200 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 494,000 TON
24 302-07455 DENSE GRADED SUBBASE 56.700 cys
25 304-07493 WIDENING WITH HMA, TYPE B 13.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 544,000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 192.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 239.000 TON
29  401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 382.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 474,000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 364.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 838.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 1.000 TON
34 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 2.000 EACH
35 604-06070 SIDEWALK, CONCRETE 152.000 SYS
36 604-07901 CURB RAMP, CONCRETE, G 4.000 SYS
37 605-01870 CURB, CONCRETE, A 986.000 LET
38 605-02278 CURB, REMOVE 981.000 LFT
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 340.800 SYS
40 610-07487 HMA FOR APPROACHES, TYPE B 42.000 TON
41 610-08446 PCCP FOR APPROACHES, 6 IN 137.000 SYS
42 615-06490 RIGHT OF WAY MARKER 5.000 EACH
43 615-06505 MONUMENT, B 2.000 EACH
44 616-02320 GEOTEXTILES 497.000 SYS
45 616-06405 RIPRAP, REVETMENT 308.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,447.000 SYS
48 621-06560 MULCHED SEEDING, U 698.000 SYS
49  621-06570 TOPSOIL 160.000 cys
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CALL ORDER : 641 CONTRACT ID : B -36406-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06575 SODDING, NURSERY 749.000 SYS
51 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 15.000 EACH
52 628-09401 FIELD OFFICE, A 6.000 MOS
53 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,274.000 LFT
54 701-09679 CONICAL PILE TIP, 14 IN 21.000 EACH
55 701-11714 PREBORED HOLE, 12 IN 22.000 LFT
56 702-51005 CONCRETE, A, SUBSTRUCTURE 139.100 CYS
57 702-51015 CONCRETE, B, FOOTINGS 14.600 CYS
58 703-06029 REINFORCING BARS, EPOXY COATED 57,264.000 LBS
59 704-51002 CONCRETE, C, SUPERSTRUCTURE 158.800 CYs
60 706-51020 RAILING, CONCRETE, C 12.200 CYS
61 707-11494 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN. X 48 IN. 372.300 LEFT
62 709-51821 SURFACE SEAL LUMP LUMP
63 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 54.000 LEFT
64 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
65 720-98174 INLET, B15 1.000 EACH
66 720-99417 CATCH BASIN, C15 1.000 EACH
67 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
69 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
70 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07119 BARRICADE, III-B 144.000 LFT
73 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 73.000 LET
74 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 10.000 EACH
75 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
76 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 10.000 SFT
77 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 36.000 SET
78 807-02191 HANDHOLE, LIGHTING 2.000 EACH
79 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 2.000 EACH
80 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 150.000 LFT
81 807-85752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE 2.000 EACH
82 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 2.000 EACH
83 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 240.000 LFT
84 807-86910 CONNECTOR KIT, UNFUSED 2.000 EACH
85 807-86915 CONNECTOR KIT, FUSED 2.000 EACH
86 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 6.000 EACH
87 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
88 807-86930 INSULATION LINK, NON-WATERPROOFED 4.000 EACH
89 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
90 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 2.000 EACH
91 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 120.000 LEFT
92 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 888.000 LEFT
93 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 40.000 LFT
94 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 285.000 LEFT
95 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 256.000 LEFT
96 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 833.000 LET

97 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER : 671 CONTRACT ID : B -37489-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 602.000 SYS
14 202-02273 CENTER CURB, CONCRETE, REMOVE 12.000 SYS
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51368 SLOPEWALL, REMOVE 280.000 SYS
18 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
19 203-02000 EXCAVATION, COMMON 170.000 CYs
20 203-02070 BORROW 1,785.000 CYS
21 205-06930 SPLASHPAD 6.000 TON
22 205-06933 TEMPORARY INLET PROTECTION 9.000 EACH
23  205-06937 TEMPORARY SILT FENCE 1,647.000 LFT
24 205-06938 TEMPORARY SLOPE DRAIN 210.000 LET
25 205-08594 FILTER SOCK 750.000 LET
26 205-09543 NO 2 STONE 268.000 TON
27 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 2,250.000 SYS
28 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 340.000 CYS
29 207-09935 SUBGRADE TREATMENT, TYPE IC 967.000 SYS
30 211-02050 B BORROW 145.000 CYSs
31 211-06467 AGGREGATE FOR END BENT BACKFILL 36.000 CYs
32 211-09266 STRUCTURAL BACKFILL, TYPE 3 8.000 CYsS
33 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 20.000 CYS
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 544.000 TON
35 302-06464 SUBBASE FOR PCCP 10.000 CYs
36 302-07455 DENSE GRADED SUBBASE 100.000 CYs
37 306-08043 MILLING, TRANSITION 2,831.000 SYS
38 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 254.000 TON
39 401-07363 QC/QA-HMA, 4, 70, INTERMEDIATE, 9.5 mm 129.000 TON
40 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 54.000 TON
41 401-10258 JOINT ADHESIVE, SURFACE 2,160.000 LET
42 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,080.000 LEFT
43 401-11785 LIQUID ASPHALT SEALANT 2,160.000 LEFT
44 402-10087 HMA FOR TEMPORARY PAVEMENT, D 1,258.000 TON
45 406-05520 ASPHALT FOR TACK COAT 3.000 TON
46 502-06329 pCcCpP, 12 IN 94.000 SYS
47 503-03489 RETROFITTED TIE BARS 96.000 EACH
48 503-05310 TERMINAL JOINT 166.000 LEFT
49 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
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CALL ORDER 671 CONTRACT ID : B -37489-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
50 601-02024 GUARDRAIL, TRANSITION, TGB, MODIFIED 2.000 EACH
51 601-02241 GUARDRAIL, REMOVE 460.000 LFT
52 601-06035 GUARDRAIL, RESET 50.000 LFT
53 601-06289 IMPACT ATTENUATOR, RESET, CR, W1, TL-3 2.000 EACH
54 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 107.000 LFT
55 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 182.000 LFT
56 604-07092 BED COURSE MATERIAL 2.000 TON
57 605-06255 CENTER CURB, D, CONCRETE 8.000 SYS
58 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 590.000 SYS
59 616-02320 GEOTEXTILES 368.000 SYS
60 616-06405 RIPRAP, REVETMENT 150.000 TON
61 616-51367 SLOPEWALL, CONCRETE, 4 IN 400.000 SYS
62 616-93772 INSPECTION HOLE 4.000 EACH
63 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
64 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
65 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
66 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
67 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
68 621-03909 SEED MIXTURE, NATIVE 38.000 LBS
69 621-06557 SEED MIXTURE, T 142.000 LBS
70 621-06560 MULCHED SEEDING, U 7,855.000 SYS
71 621-06565 MULCHING MATERIAL 2.000 TON
72 621-07762 COMPOST AMENDED SOIL 538.000 CYs
73  628-09402 FIELD OFFICE, B 9.000 MOS
74 702-51005 CONCRETE, A, SUBSTRUCTURE 121.100 CYS
75 702-51015 CONCRETE, B, FOOTINGS 30.600 CYs
76 702-51863 FIELD DRILLED HOLE IN CONCRETE 640.000 EACH
77 703-06028 REINFORCING BARS 9,574.000 LBS
78 703-06029 REINFORCING BARS, EPOXY COATED 193,321.000 LBS
79 704-51002 CONCRETE, C, SUPERSTRUCTURE 469.800 CYs
80 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 8.000 EACH
81 706-11404 RAILING, STEEL, PF-1 752.000 LEFT
82 706-11602 RAILING, CONCRETE, PF-1 44.400 CYsS
83 709-51821 SURFACE SEAL LUMP LUMP
84 709-51821 SURFACE SEAL LUMP LUMP
85 710-09158 PATCHING CONCRETE STRUCTURES 200.000 SET
86 711-51038 STRUCTURAL STEEL LUMP LUMP
87 711-51038 STRUCTURAL STEEL LUMP LUMP
88 711-51864 DRILLED HOLE 498.000 EACH
89 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
90 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
91 711-96800 STUD SHEAR CONNECTORS 7,868.000 EACH
92 715-05407 PIPE, END BENT DRAIN, 6 IN 280.000 LEFT
93 727-90308 EPOXY INJECTION, CRACK PREPARATION 230.000 LET
94 727-90309 EPOXY INJECTION, EPOXY MATERIAL 15.000 GAL
95 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
96 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
97 801-02595 CONTROLLER, RESET TIMING 4.000 EACH

98 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
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CALL ORDER : 671 CONTRACT ID : B -37489-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
99 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
100 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,165.000 LET
101 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 13,154.000 LET
102 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 5,751.000 LET
103 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
104 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
105 801-06710 FLASHING ARROW SIGN 480.000 DAY
106 801-06775 MAINTAINING TRAFFIC LUMP LUMP
107 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
108 801-07118 BARRICADE, III-A 80.000 LET
109 801-07119 BARRICADE, III-B 88.000 LET
110 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 620.000 LET
111 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 730.000 LET
112 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
113 802-07057 SIGN, PANEL, WITH LEGEND 255.000 SFT
114 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 28.000 SFT
115 802-76160 OVERHEAD SIGN STRUCTURE, BRIDGE BRACKET ASSEMBLY 4.000 EACH
116 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 17.000 SYS
117 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 250.000 LET
118 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,538.000 LET
119 808-06716 LINE, REMOVE 8,864.000 LET
120 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
121 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 1,260.000 LET
122 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,633.000 LET
123 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,847.000 LET
124 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

125 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
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CALL ORDER : 701 CONTRACT ID : M -37660-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 711 CONTRACT ID : M -37661-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 721 CONTRACT ID : M -37662-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTANCE MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 731 CONTRACT ID : M -37681-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 202-04486 LITTER, REMOVE 25.000 MILE
4 202-04486 LITTER, REMOVE 25.000 MILE
5 202-04486 LITTER, REMOVE 25.000 MILE
6 202-04486 LITTER, REMOVE 25.000 MILE
7 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
8 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
9 623-04886 MOWING, CYCLE NO 3 1.000 CYCL
10 623-04887 MOWING, CYCLE NO 4 1.000 CYCL
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CALL ORDER : 741 CONTRACT ID : M -37682-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENACE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 751 CONTRACT ID : M -37996-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MECHANICAL SWEEPING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 623-93708 SWEEPING LUMP LUMP
5 623-93708 SWEEPING LUMP LUMP
6 623-93708 SWEEPING LUMP LUMP
7 623-93708 SWEEPING LUMP LUMP
8 623-93708 SWEEPING LUMP LUMP
9 623-93708 SWEEPING LUMP LUMP
10 623-93708 SWEEPING LUMP LUMP
11 623-93708 SWEEPING LUMP LUMP
12 623-93708 SWEEPING LUMP LUMP
13 623-93708 SWEEPING LUMP LUMP
14 623-93708 SWEEPING LUMP LUMP
15 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
16 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
17 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
18 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 9.000 MOS
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CALL ORDER : 791 CONTRACT ID : T -34250-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC MANAGEMENT SYSTEM PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-06587 CLEARING AND GRUBBING 1.100 ACRE
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-07083 REMOVAL LUMP LUMP
11 202-91840 FENCE, CHAIN LINK, REMOVE 1,593.000 LET
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 1.000 EACH
13 202-94810 CURB TURNOUT, REMOVE 2.000 EACH
14 202-95579 SERVICE POINT, REMOVE 2.000 EACH
15 202-96531 FENCE, RIGHT-OF-WAY, REMOVE 370.000 LEFT
16 203-02000 EXCAVATION, COMMON 1,425.000 CYS
17 203-02055 EMBANKMENT 2.000 CYS
18 203-02070 BORROW 956.000 CYs
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 192.000 SYS
20 211-09265 STRUCTURAL BACKFILL, TYPE 2 52.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 59.000 TON
22 303-01180 COMPACTED AGGREGATE, NO. 53 1,692.000 TON
23 304-07493 WIDENING WITH HMA, TYPE B 53.000 TON
24 503-03489 RETROFITTED TIE BARS 12.000 EACH
25 601-02241 GUARDRAIL, REMOVE 263.000 LET
26 601-04150 GUARDRAIL, THRIE BEAM, 6 FT 3 IN SPACING 225.000 LFT
27 601-05999 CURVED TERMINAL END 8.000 EACH
28 601-05999 CURVED TERMINAL END 3.000 EACH
29 601-08182 GUARDRAIL, THRIE BEAM 588.000 LET
30 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 1.000 EACH
31 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 7.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,788.000 LET
34 603-01752 FENCE GATE, CHAIN LINK, 96 IN X 5 FT 23.000 EACH
35 603-01932 FENCE, CHAIN LINK, 96 IN 2,260.000 LFT
36 603-03829 FENCE, 335.000 LET
37 603-04847 FENCE GATE, 5.000 EACH
38 604-06070 SIDEWALK, CONCRETE 1,303.000 SYS
39 605-97305 CURB AND GUTTER TURNOUT, COMBINED, MODIFIED 8.000 EACH
40 607-06360 PAVED SIDE DITCH, F 223.000 LEFT
41 610-07713 PCCP FOR APPROACHES, 8 IN 771.000 SYS
42  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 16.000 EACH
43 621-06559 MULCHED SEEDING, R 6,725.000 SYS
44 628-09401 FIELD OFFICE, A 27.000 MOS
45 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
46 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
47 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
48 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 54.000 MOS
49 715-01472 PIPE END SECTION, PRECAST CONCRETE, 18 IN 3.000 EACH
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CALL ORDER : 791 CONTRACT ID : T -34250-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC MANAGEMENT SYSTEM PROJECT
50 715-02398 SAFETY METAL END SECTION 6:1 DIA 36" 2.000 EACH
51 715-02629 SAFETY METAL END SECTION 6:1 DIA 18" 1.000 EACH
52 715-04985 VAULT 10.000 EACH
53 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 95.000 LET
54 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 35.000 LFT
55 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 50.000 LFT
56 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
57 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
58 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
59 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
60 801-06640 CONSTRUCTION SIGN, A 170.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 40.000 EACH
62 801-06710 FLASHING ARROW SIGN 28.000 DAY
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 16.000 EACH
65 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 3,200.000 LEFT
66 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 3,250.000 LET
67 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
68 802-03866 MILE MARKER 178.000 EACH
69 802-04314 SIGN 28.000 EACH
70 802-07060 SIGN, SHEET, RELOCATE 16.000 EACH
71 805-01439 MICROWAVE DETECTOR 14.000 EACH
72 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 2.000 EACH
73 805-04973 CONDUIT 755.000 LET
74 805-04973 CONDUIT 2,302.000 LET
75 805-04973 CONDUIT 240.000 LET
76 805-04973 CONDUIT 2,250.000 LFT
77 805-04973 CONDUIT 16,933.000 LET
78 805-04973 CONDUIT 23,719.000 LET
79 805-04973 CONDUIT 625.000 LFT
80 805-04973 CONDUIT 439.000 LEFT
81 805-04973 CONDUIT 1,935.000 LET
82 805-04973 CONDUIT 84,538.000 LET
83 805-04973 CONDUIT 2,525.000 LET
84 805-11540 MICROLOOP DETECTOR PROBE 1.000 EACH
85 805-11540 MICROLOOP DETECTOR PROBE 10.000 EACH
86 805-11540 MICROLOOP DETECTOR PROBE 2.000 EACH
87 805-11540 MICROLOOP DETECTOR PROBE 1.000 EACH
88 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 6.000 LEFT
89 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 1.000 EACH
90 807-02618 WIRE, NO 2 COPPER, 3 1/C 5,957.000 LEFT
91 807-04507 TRANSFORMER 3.000 EACH
92 807-04507 TRANSFORMER 1.000 EACH
93 807-04651 WIRE, 6,437.000 LET
94 807-04651 WIRE, 470.000 LEFT
95 807-04654 LIGHT POLE 1.000 EACH
96 807-05072 TOWER 3.000 EACH
97 807-05072 TOWER 1.000 EACH

98 807-05072 TOWER 11.000 EACH



CALL ORDER
ITEM NO.
SECTION NO. 0001
99 807-05072
100 807-05072
101 807-05072
102 807-05072
103 807-05072
104 807-05072
105 807-78590
106 807-86955
107 807-86955
108 809-04652
109 809-04652
110 809-04652
111 809-04970
112 809-04970
113 809-04970
114 809-04970
115 809-04970
116 809-04970
117 809-04970
118 809-04970
119 809-04970
120 809-04970
121 809-04970
122 809-04970
123 809-04970
124 809-04970
125 809-04970
126 809-04970
127 809-04982
128 809-04982
129 809-04982
130 809-06114
131 809-06128
132 809-06128
133 809-08398
134 809-08398
135 809-08398
136 809-08399
137 809-08571
138 809-09343
139 809-09343
140 809-09343
141 809-09343
142 809-09343
143 809-09343
144 809-09343
145 809-09343
146 809-09343
147 809-09343
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CALL ORDER : 791 CONTRACT ID : T -34250-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC MANAGEMENT SYSTEM PROJECT
148 809-09343 ITS 19.000 EACH
149 809-09343 ITS 57.000 EACH
150 809-09343 ITS 1.000 EACH
151 809-09343 ITS 1.000 EACH

152 809-09343 ITS 6.000 EACH
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CALL ORDER : 801 CONTRACT ID : T -34276-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT MARKING PROJECT

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
7 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
8 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 4.000 MOS
12 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
13 801-06710 FLASHING ARROW SIGN 180.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 801-92448 CONSTRUCTION SIGNS, MOBILE 1,800.000 DAY
16 808-75994 PRISMATIC REFLECTOR 60,771.000 EACH
17 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 9,120.000 EACH
18 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9,120.000 EACH



SCHEDULE OF PAY ITEMS PAGE 94

CALL ORDER : 811 CONTRACT ID : T -34962-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGHT IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 21.000 TON
9 503-03489 RETROFITTED TIE BARS 29.000 EACH
10 506-06333 PCCP PATCHING, FULL DEPTH 31.000 SYS
11 604-06070 SIDEWALK, CONCRETE 152.000 SYS
12 604-07894 CURB RAMP, CONCRETE, A 43.000 SYS
13 604-07901 CURB RAMP, CONCRETE, G 16.000 SYS
14 604-07902 CURB RAMP, CONCRETE, H 12.000 SYS
15 604-07903 CURB RAMP, CONCRETE, K 36.000 SYS
16 604-07903 CURB RAMP, CONCRETE, K 21.000 SYS
17 628-09401 FIELD OFFICE, A 8.000 MOS
18 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
19 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
20 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 16.000 MOS
23 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
25 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
26 801-06710 FLASHING ARROW SIGN 150.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-07119 BARRICADE, III-B 128.000 LET
29 801-92448 CONSTRUCTION SIGNS, MOBILE 500.000 DAY
30 802-04089 SIGN, SHEET, REMOVE 71.000 EACH
31 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 47.000 LFT
32 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 1.000 EACH
33 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
34 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 869.000 SFT
35 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 52.000 EACH
36 805-01824 SPAN, CATENARY, AND TETHER, TIGHTEN 139.000 EACH
37 805-01842 HANDHOLE, SIGNAL, TYPE 1 12.000 EACH
38 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 624.000 LFT
39 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
40 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 18.000 EACH
41 805-02445 CONTROLLER AND CABINET, P1 6.000 EACH
42 805-02645 SIGNAL PEDESTAL FOUNDATION, A 17.000 EACH
43 805-04133 SIGNAL POLE, PEDESTAL, 12FT 4.000 EACH
44 805-05405 SIGNAL POLE, PEDESTAL, 4FT 13.000 EACH
45 805-06483 CONTROLLER 1.000 EACH
46 805-06483 CONTROLLER 15.000 EACH
47 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 2.000 EACH
48 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 26.000 EACH
49 805-11817 PEDESTRIAN PUSH BUTTON, APS 2.000 EACH
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CALL ORDER : 811 CONTRACT ID : T -34962-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGHT IMPROVEMENT
50 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 489.000 EACH
51 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 42.000 EACH
52 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 17.000 EACH
53 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 2.000 EACH
54 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 16.000 EACH
55 805-78415 SPAN, CATENARY, AND TETHER 9.000 EACH
56 805-78415 SPAN, CATENARY, AND TETHER 40.000 EACH
57 805-78420 DISCONNECT HANGER 171.000 EACH
58 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 7,078.000 LFT
59 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 30,011.000 LEFT
60 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 10,237.000 LET
61 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 7,531.000 LEFT
62 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 2.000 SYS
63 808-06368 TRANSVERSE MARKING, REMOVE 1,037.000 LET
64 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 61.000 LFT
65 808-06716 LINE, REMOVE 169.000 LEFT
66 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 90.000 LET
67 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 291.000 LFT
68 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,913.000 LFT

69 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 821 CONTRACT ID : T -36019-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-06580 CONTAMINATED SOIL, REMOVE 10.000 CYS
9 604-06070 SIDEWALK, CONCRETE 3.000 SYS
10 628-09402 FIELD OFFICE, B 12.000 MOS
11 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
12 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
13 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
18 801-06710 FLASHING ARROW SIGN 4.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 46.000 LET
21 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 30.000 SET
22 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 103.000 SFT
23 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
24 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 8.000 EACH
25 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
26 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
27 805-07842 VEHICLE DETECTION SYSTEM 4.000 EACH
28 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 160.000 LET
29 805-09451 SIGNAL POLE, PEDESTAL, 15 FT 3.000 EACH
30 805-11744 HANDHOLE SIGNAL, TYPE 2 4.000 EACH
31 805-11817 PEDESTRIAN PUSH BUTTON, APS 8.000 EACH
32 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
33 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 36.000 EACH
34 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 2.000 EACH
35 805-78415 SPAN, CATENARY, AND TETHER 16.000 EACH
36 805-78420 DISCONNECT HANGER 16.000 EACH
37 805-78445 SIGNAL SERVICE 2.000 EACH
38 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 200.000 LEFT
39 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,125.000 LEFT
40 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 4,255.000 LEFT
41 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
42 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 8.000 EACH
43 808-06368 TRANSVERSE MARKING, REMOVE 588.000 LEFT
44 808-06716 LINE, REMOVE 399.000 LET
45 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 588.000 LEFT
46 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 399.000 LEFT
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CALL ORDER : 831 CONTRACT ID : T -36020-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-09409 MOBILE INTERNET SERVICE 9.000 MOS
9 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 9.000 MOS
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 100.000 LEFT
15 802-07060 SIGN, SHEET, RELOCATE 43.000 EACH
16 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 145.000 SET
17 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 440.000 SET
18 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 93.000 SFT
19 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 7.000 EACH
20 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 4.000 EACH
21 805-07842 VEHICLE DETECTION SYSTEM 7.000 EACH
22 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 2.000 EACH
23 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 71.000 EACH
24 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 21.000 EACH
25 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 2.000 EACH
26 805-78415 SPAN, CATENARY, AND TETHER 28.000 EACH
27 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 2,700.000 LFT
28 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 8,890.000 LET
29 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 6,120.000 LET
30 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 131.000 SYS
31 808-06368 TRANSVERSE MARKING, REMOVE 1,141.000 LFT
32 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,141.000 LET
33 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 41.000 EACH
34 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 25.000 EACH
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CALL ORDER : 841 CONTRACT ID : T -37025-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 35.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 419.000 CYs
11 205-03371 SEDIMENT, REMOVE 1,118.000 CYS
12 205-06937 TEMPORARY SILT FENCE 6,250.000 LEFT
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 833.000 TON
14 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
15 601-02241 GUARDRAIL, REMOVE 2,155.000 LEFT
16 601-09238 HAND DIG GUARDRAIL POST HOLES 113.000 EACH
17 601-94689 GUARDRAIL END TREATMENT, OS 49.000 EACH
18 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 8.000 EACH
19 601-99133 GUARDRAIL, TRANSITION VH, 12FT-6 IN SPACING 4.000 EACH
20 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
21 621-02770 EROSION CONTROL BLANKET 550.000 SYS
22 621-06559 MULCHED SEEDING, R 3,472.000 SYS
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 851 CONTRACT ID : T -37478-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-94747 POST, REMOVE 40.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-92448 CONSTRUCTION SIGNS, MOBILE 50.000 DAY
10 802-04089 SIGN, SHEET, REMOVE 405.000 EACH
11 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 2,365.000 LEFT
12 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 15.000 LEFT
13 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 1,060.000 SET
14 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 305.000 SFT
15 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 125.000 SET



